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Hkkjrh; d`f"k vuqla/kku ifj"kn dk iwohZ vuqla/kku ifjlj 

ICAR RESEARCH COMPLEX FOR EASTERN REGION 

(Hkkjrh; d`f"k vuqla/kku ifj"kn INDIAN COUNCIL OF AGRICULTURAL 

RESEARCH) 

 

 

 

 

 

F.No.IRCER/2018-19/P&S-21/ Minor Work/                        Dated: 24.04.2018 

 

Notice Inviting Tender 
 

Sub:  Construction of temporary farm shed cum store including temporary toilet at NRC-IF 

farm area, Piprakothi, Motihari. 

 

Dear Sir(s), 

 

I am directed to refer to the captioned subject and to say that the Director, ICAR-RCER, Patna 

hereby invites bids from eligible Contractors for the work mentioned below.  

 

1. Name of the Work Construction of temporary farm shed cum store 

including temporary toilet at NRC-IF farm area, 

Piprakothi, Motihari 

2. Estimated cost of the work 

including GST 

Rs. 4.80  lakhs 

3. Period of completion of work 30 days from the award of the work 

4. Form of contract / class of firms 

eligible. 

Registered contractor from CCW/ PWD/ 

CPWD/RWD and similar govt. agencies. 

5. E.M.D to be paid in the shape of 

Demand Draft in favour of 

“ICAR Unit, NRC-IF, 

Motihari” payable at Patna 
obtained from Nationalized 

Bank only. 

Rs. 12000.00 (Rs. Twelve thousand only) 

6. Tender Document Fee to be 

paid in the shape of Demand 

Draft “ICAR Unit, NRC-IF, 

Motihari” payable at Patna 
obtained from Nationalized 

Bank only. 

Rs. 1000.00 (Rs. One thousand only) 

 

  

vkbZ-lh-,-vkj- ifjlj] iksLV & fcgkj HksVujh dkWyst] iVuk & 800014 ¼fcgkj½] Hkkjr 

ICAR Parisar, P/o - Bihar Veterinary Collage, Patna – 800 014 (Bihar), INDIA 

Qksu la-Phone No. (0612) 2226024, 2228882*104, QSDl la-Fax No.2223956, Web-site: www.icarrcer.in 
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The tender document contains the following:- 
 
Annexure-I -   “Specification and other details of Contract”  

Annexure II –  “Instructions for Online Bid Submission” 

Annexure III--  “Checklist towards eligibility criteria” 

Annexure IV-  “Certificate about Non Black Listing” 

Annexure V-  “Mandate form for banking details” 

Annexure VI-  “Tender Acceptance Letter” 

Annexure VII- “Tender Declaration Letter” 

 

Tender Enquiry No.: F. No. IRCER/2018-19/P&S-21/Minor Work/ C/o temporary shed 

Date for Issue/Publishing 25.04.2018  

Document Download Date 25.04.2018 

Bid Submission start Date 25.04.2018 

Bid Submission End Date and Time 15.05.2018 at  03.00 PM 

Date and Time for Opening of Bids 16.05.2018 at  04.00 PM 

Last date for Receipt of Tender fees and EMD at 

ICAR-RCER, Patna 
16.05.2018 at  10.00 AM 

Address for Communication The Director, ICAR Research Complex for Eastern 

Region, ICAR Parisar, P.O.: Bihar Veterinary 

College, Patna-800014 
 

IMPORTANT NOTES:-  
i. Tender Documents can be downloaded from ICAR-RCER website www.icarrcer.in or from 

the Central Public Procurement Portal www.eprocure.gov.in. Bidders should enroll / register 

in the e-procurement module of Central Public Procurement Portal through the website : 

www.eprocure.gov.in for participating in the bidding process. Bidders should also possess a 

valid DSC for online submission of bids. 
 

ii. Bids received on e-tendering portal only will be considered. Bids in any other form sent 

through sealed cover/email/post/fax etc. will be rejected. 
 
iii. The Director, ICAR-RCER, Patna reserves the right to accept / reject any or all the tenders in 

part /full without assigning any reason thereof. 
 

iv. The ICAR-RCER will not be responsible for any delay in enrollment / registration as bidder 

or submitting /uploading the offer on e-tender portal. Hence, bidders are advised to register in 

e-tendering website www.eprocure.gov.in and enroll their Digital Signature Certificate and 

upload their quotation well in advance. 
 

v. Any change / corrigendum/ extension of opening date in respect of this tender shall be issued 

through websites only and no press notification will be issued in this regard. Bidders are 

therefore requested to regularly visit our website and CPP Portal for updates. 

 
vi. The tender form/bidder documents may be downloaded from the website: 

https://eprocure.gov.in/eprocure/app . Online submission of Bids through Central Public 
Procurement Portal ( https://eprocure.gov.in/eprocure/app) is mandatory. Manual bids shall 
not be accepted. 

http://www.eprocure.gov.in/
http://www.eprocure.gov.in/
http://www.eprocure.gov.in/
https://eprocure.gov.in/eprocure/app
https://eprocure.gov.in/eprocure/app
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vii. Tenderers/bidders are requested to visit the website https://eprocure.gov.in/eprocure/app 

regularly. Any changes/modifications in tender enquiry will be intimated by corrigendum 
through this website only. 

 
viii. In case, any holiday is declared by the Government on the day of opening, the tenders will be 

opened on the next working day at the same time. The Ministry reserves the right to accept or 
reject any or all the tenders. 

 

The Firms are required to furnish / upload copies of the following documents against Eligibility 

criteria for tenderer: 
 
 

a) Registered contractor from CCW/CPWD/ PWD/ RWD and similar govt. agencies. 

b) Experience in any type of civil work. 

c) Any type of single civil work of not less than Rs.3.50 lakhs in preceding three years. 

d) Certificates in support of existing Commitments. 

e) Valid Labour license. 

f) Income Tax Clearance certificate for Financial Year 2016-17 or 2017-18. 

g) Copy of GST Registration. 
 
We agree to execute the above mentioned work. We confirm that the same will meet the description, 

specification and other technical details as required in the tender enquiry. 
 
We conform that we agree to all other terms and conditions of your tender enquiry including the terms 

of delivery, period of delivery and warranty provision. 
 
We have furnished all the information, as required in the tender enquiry and attached the relevant 

documents. 
 
We confirm that our offer will remain valid for acceptance for 180 days after the date of opening of 

tenders 

 

Sd/- 

ASSISTANT ADMINISTRATIVE OFFICER (Purchase) 

  

https://eprocure.gov.in/eprocure/app
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Annexure-I  

SPECIFICATION AND OTHER DETAILS 

A – GENERAL 

 

1. Name & Scope of work: 

1.1 Brief details of the work are as follows: 

 

A Brief description 

and location of 

work 

Construction of temporary farm shed cum store including 

temporary toilet at NRC-IF farm area, Piprakothi, Motihari 

B Scope of work: Work 

C Period of 

Completion 

30 days from the award of the work 

 

1.2  The Director, ICAR-RCER, Patna invites tenders along with EMD of Rs. 12,000/-  in the 

shape of Demand Draft issued by any Nationalized Bank, Payable at Patna to be valid for 3 

months from the date of NIT along with bid. Bids without EMD will be summarily rejected. 

1.3 The successful tenderer is expected to complete the work within the stipulated time period, as 

specified in 1.1 C. 

 

2.  Qualification data of the Tenderers: 

2.1 The tenderer shall furnish the following particulars, supported by documentary evidence as 

specified in the formats. 

a) Registered contractor from CCW/CPWD/ PWD/ RWD and similar govt. agencies. 

b) Experience in any type of civil work. 

c) Any type of single civil work of not less than Rs.3.50 lakhs in preceding three years. 

d) Certificates in support of existing Commitments. 

e) Valid Labour license. 

f) Income Tax Clearance certificate for last Financial Year 2016-17 or 2017-18. 

g) Copy of GST Registration. 

 

2.2 Even though the tenderers meet the above qualifying criteria, they are liable to be disqualified / 

debarred / suspended / blacklisted if they have 

 Furnished false / fabricated particulars in the forms, statements and /annexure submitted in 

proof of the qualification requirements and/or 

 Not turned up for entering into agreement, when called upon. 

 Record of poor progress such as abandoning the work, not properly completing the contract, 

inordinate delays in completion, litigation history or financial failures etc. and/or 

 Participated in the previous bidding for the same work and had quoted unreasonably high 

tender rate and 

 Even while execution of the work, if found that the work was awarded to the Contractor based 

on false / fake certificates of experience, the Contractor will be blacklisted and work will be 

taken over invoking relevant standard rules of GOI. 

 

2.3 A tenderer submitting a Tender which the tender accepting authority considers excessive 

and or indicative of insufficient knowledge of current prices or definite attempt of 
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profiteering will render him liable to be debarred permanently from tendering or for such 

period as the tender accepting authority may decide. The tenderer overall quote should be 

based on the controlled prices for the materials, if any, fixed by the Government or the 

reasonable prices permissible for the tenderer to charge a private purchaser under the 

provisions of clause-6 of the hoarding and profiteering prevention ordinance of 1943 as 

amended from time to time and on similar principle in regard to labour supervision on 

the construction. 

 

3. One Tender per Tenderer: 

3.1 Each Tenderer shall submit only one Tender for the work. A Tenderer who submits more than 

one Tender will cause disqualification of all the Tenders submitted by the Tenderer. 

 

4. Cost of Tendering 

4.1 The Tenderer shall bear all costs associated with the preparation and submission of his Tender 

and the tender inviting authority will in no case be responsible and liable for those costs. 

 

5. Site Visit. 

5.1 The Tenderer, at the Tenderer’s own responsibility and risk is advised to visit and examine the 

Site of Work and its surroundings and obtain all information that may be necessary for 

preparing the Tender for entering into a contract, for construction of the work. The costs of 

visiting the site shall be at the Tenderer’s own expenses. 

 

6. Clarification on Tender Documents. 

6.1 A prospective Tenderer requiring any clarification on Tender documents may contact the 

Assistant Administrative Officer (P) at the address indicated in the NIT. The Assistant 

Administrative Officer (P) will also respond to any request for clarification, received. 

 

7. Amendment to Tender Documents. 

7.1 Before the last date for submission of Tenders, the Tender Inviting Officer may modify any of 

the Contents of the Tender Notice, Tender documents by issuing amendment / Addendum. 

 

7.2 Any addendum/amendments issued by the Tender Inviting Officer shall be part of the Tender 

Document and it shall either be communicated in writing to all the purchasers of the Tender 

documents or notified on the Website in which NIT was published. 

 

7.3 To give prospective Tenderers reasonable time to take an addendum into account in preparing 

their bids, the Tender Inviting Officer may extend if necessary, the last date for submission of 

tenders. 

 

8. Proposal of Technical Bid 

 

a. In preparing the Technical bid, bidders are expected to examine the documents comprising 

this tender document in detail. Material deficiencies in providing the information requested 

may result in rejection of a Proposal.  

 

b. While preparing the Technical bid, bidders may give particular attention to the following: 
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I) If a bidder considers that they do not have all the expertise for the Assignment, it 

may obtain a full range of expertise by associating with other firms as appropriate. 

II) The Technical Proposal should provide the following information using the 

attached Standard Forms, where ever applicable. 

III) A brief description of the bidder organization and an outline of recent experience on 

assignments of a similar nature. For each assignment, the outline should indicate, 

inter alia, duration of the assignment, contract amount, and bidder involvement. 

IV) List of equipment make, model etc with technical brochures, if any equipment is to 

be supplied.  

V) List of personnel who will be looking after the work execution. 

VI) Any comments or suggestions on the proposed scope of work, list of services, and 

any facilities expected to be provided by the ICAR-RCER, Patna. 

VII) Any additional comments/ remarks. 

 

8.1    The Technical proposal will be reviewed by Tender cum Works Monitoring Committee of the 

ICAR-RCER, Patna and the clarifications, particulars if any required from the bidders will be 

obtained or in the conventional method by addressing the bidders. 

9 Price Offer: 

 

9.1 The bid offer shall be for the whole work and not for individual items / part of the work. 

9.2 All duties, taxes, and other levies payable by the contractor as per State / Central Government 

rules, shall be included in the tender percentage quoted by the tenderer.  

9.3 The tendered contract amount as computed based on overall tender percentage is subject 

to variation during the performance of the Contract in accordance with variation in 

quantities etc. 

 

10 Validity of Tenders:- 

10.1 Tenders shall remain valid for a period of not less than six months from the last date for receipt 

of Tender. 

10.2 In exceptional circumstances, prior to expiry of the original time limit, the Tender Inviting 

Officer may request the bidders to extend the period of validity for a specified additional 

period. Such request to the Tenderers shall be made in writing. A Tenderer may refuse the 

request without forfeiting his E.M.D. A tenderer agreeing to the request will not be permitted 

to modify his Tender, but will be required to extend the validity of his E.M.D for a period of 

the extension 

 
11. Examination of Tender Document and determination of responsiveness 
11.1 The Director, ICAR-RCER will evaluate whether each tenderer is satisfying the eligibility 

criteria prescribed in the tender document and declares them as a qualified tenderer. 
11.2 If any alteration is made by the tenderer in the tender documents, the conditions of the contract, 

the drawings, specifications or statements / formats or quantities the tender will be rejected. 
11.3 Tenders shall be scrutinized in accordance with the conditions stipulated in the Tender 

document. In case of any discrepancy of non-adherence conditions the tender accepting 
authority shall communicate the same which will be binding both on the tender opening 
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authority and the tenderer. In case of any ambiguity, the decision taken by the tender accepting 
authority on tenders shall be final. 

11.4 Those proposals which are found to meet the minimum standards as prescribed by the Director, 
ICAR-RCER will be treated as responsive bids. 

12. Evaluation and comparison of price. 
12.1 The committee will evaluate and compare the price of all the qualified tenderers. 
12.2 Negotiations at any level are strictly prohibited. However, good gesture rebate, if offered by 

the lowest tenderer prior to finalization of tenders may be accepted by the tender accepting 
authority.  

12.3 Selection of tenderer among the lowest and equally quoted tenderers will be in the following 
orders: 
a) The tenderer whose bid capacity is higher will be selected. 
b) In case the bid capacity is also same the tenderer whose annual turnover is more 

will be preferred. 

c) Even if the criteria incidentally become the same, the turnover on similar works 

and thereafter machinery available for the work and then the clean track record 

will be considered for selection. 

13. Process to be confidential 

13.1 Information relating to the examination, clarification, evaluation and comparison of tenders 

and recommendations for the award of a contract shall not be disclosed to tenderers or any 

other persons not officially concerned with such process until the award to the successful 

tenderer has been announced by the tender accepting authority. Any effort by a tenderer to 

influence the processing of tenders or award decisions may result in the rejection of his tender. 

13.2 No Tenderer shall contact the Director, ICAR-RCER or any authority concerned with 

7inalization of tenders on any matter relating to its Tender from the time of the Tender opening 

to the time the Contract is awarded. If the Tenderer wishes to bring additional information to 

the notice of the Director, it should do so in writing. 

13.3 Before recommending / accepting the tender, the tender recommending / accepting authority 

shall verify the correctness of certificates submitted to meet the eligibility criteria and 

specifically experience. The authenticated agreements of previous works executed by the 

lowest tenderer shall be called for. 

 

14. Award Criteria 

14.1 The Director, ICAR-RCER will award or recommend to the competent tender accepting 

authority for award of the contract to the tenderer who is found technically qualified as per the 

tender conditions and whose price is lowest. 

14.2 The tender accepting authority reserves the right to accept or reject any tender or all tenders 

and to cancel the tendering process, at any time prior to the award of contract, without thereby 

incurring any liability to the affected tenderer or tenderers or any obligation to inform the 

affected tenderer or tenderers of the reasons for such action. 

15. Notification of award and signing of agreement 

15.1 The Tenderer whose Tender has been accepted will be notified of the award of the work 

by The Director ICAR-RCER prior to expiration of the Tender validity period by 

registered letter. This letter (hereinafter and in the Conditions of Contract called “Letter 

of Acceptance”) will indicate the sum that the Government will pay the Contractor in 

consideration of the execution, completion, and maintenance of the Works by the 

Contractor as prescribed by the Contract (hereinafter and in the Contract called the 

“Contract Amount”). 
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15.2 The successful tenderer has to sign an agreement within a period of 15 days from the date of 

receipt of communication of acceptance of his tender. On failure to do so his tender will be 

cancelled duly forfeiting the E.M.D., paid by him without issuing any further notice and action 

will be initiated for black listing the tenderer. 

16.  Corrupt or fraudulent practices 

16.1 The Government requires that the bidders / suppliers / contractors under Government financed 

contracts, observe the highest standard of ethics during the procurement and execution of such 

contracts. In pursuance of this policy, the Government 

(a) Define for the purposes of the provision, the terms set forth below as follows: 

(i) “corrupt practices” means the offering, giving, receiving or soliciting of anything of value to 

influence the action of a Government official in procurement process or in contract execution: 

and 

(ii)  “fraudulent practice” means a misrepresentation of facts in order to influence a procurement 

process or the execution of a contract to the detriment of the Government and includes 

collusive practice among Tenderers (prior to or after Tender submission) designed to establish 

in Tender prices at artificial noncompetitive levels and to deprive the Government of the 

benefits of free and open competition. 

(b)  Will reject a proposal for award if it determines that the tenderer recommended for award has 

engaged in corrupt or fraudulent practices in competing for the contract in question. 

I Will blacklist / or debar a firm, either indefinitely or for a stated period of time, if at any time 

determines that the firm has engaged in corrupt or fraudulent practices in competing for, or in 

executing a Government contract. 

(d) Further more, tenderers shall be aware of the provisions stated in the general conditions of 

contract. 
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CONDITIONS OF CONTRACT 

 

TENDER 

Date: …………… 

To 

The Director, 

ICAR-RCER, Patna 

 

Sir, 

 

I / We do hereby tender and if this tender be accepted, under take to execute the work entitled 

“Construction of temporary farm shed cum store including temporary toilet at NRC-IF farm 

area, Piprakothi, Motihari” as shown in the drawings and as per specifications described in this 

document of ICAR-RCER, Patna for the sum of Rs. 4.80 lakhs or such other sum as may be arrived 

under the clause of the standard preliminary specifications relating to “Payment by final measurement 

at unit rates”. 

 

I/WE have also quoted rates for which I/We agree to execute the work when the lumpsum payment 

under the terms of the agreement is varied by payment on measurement quantities. 

 

I/WE agreed to keep the offer in this tender valid a period of six month(s) mentioned in the tender 

notice and not to modify the whole or any part of it for any reason within above period. If the tender is 

withdrawn by me/us for any reasons whatsoever, the earnest money paid by me/us will be forfeited to 

Government. 

 

I/WE hereby distinctly and expressly, declare and acknowledge that, before the submission of my/our 

tender I/We have carefully followed the instructions in the tender notice and have read the preliminary 

specifications and that I/We have made such examination of the contract documents and the plans, 

specifications and quantities and of the location where the said work is to be done, and such 

investigation of the work required to be done, and in regard to the material required to be furnished as 

to enable me/us to thoroughly understand the intention of same and the requirements, covenants, 

agreements, stipulations and restrictions contained in the contract, and in the said plans and 

specifications and distinctly agree that I/We will not hereafter make any claim or demand upon the 

Government based upon or arising out of any alleged misunderstanding or misconception /or mistake 

on my/or our part of the said requirement, covenants, agreements, stipulations, restrictions and 

conditions. 

 

I / WE enclosed to my/our application for tender schedule a crossed demand draft (No.________ 

dated: ___________) for Rs: ______________________________________________________ 

as earnest money not to bear interest. 

 

I / WE shall not assign the contractor or sublet any portion of the same. In case if it becomes necessary 

such subletting with the permission of the shall be limited to (1) Labour contract, (2) Material contract, 

(3) Transport contract and (4) Engaging specialists for special item of work. 
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IF MY / OUR tender is not accepted the sum shall be returned to me/us on application when 

intimation is sent to me/us of rejection or at the expiration of three months from last date of receipt of 

this tender, whichever is earlier. If my/our tender is accepted the earnest money shall be retained by 

the Government as security for the due fulfillment of this contract. If upon written intimation to me/us 

by the Office, I/We fail to attend the said office on the date herein fixed or if upon intimation being 

given to me/us or acceptance of my/our tender, and if I/We fail to make the additional security deposit 

or to enter into the required agreement as defined in tender document, then I/We agree the forfeiture of 

the earnest money. Any notice required to be served on me/us here under shall be sufficiently served 

on me/us if delivered to me/us hereunder shall be sufficiently served on me/us if delivered to me/us 

personally or forwarded to me/us by post to (registered or ordinary) or left at my/our address given 

herein. Such notice shall if sent by post be deemed to have been served on me/us at the time when in 

due course of post it would be delivered at the address to which it is sent. 

I/WE fully understand that the written agreement to be entered into between me/us and Government 

shall be the foundation of the rights of the both the parties and the contract shall not be deemed to be 

complete until the agreement has first been signed by me/us and then by the proper officer authorized 

to enter into contract on behalf of Government. 

 

I AM/WE ARE professionally qualified and my/our qualifications are given below:  

 

S. No. Name Qualification 

   

   

   

   

   

   

   

   

 

I/WE will employ the following technical staff for supervising the work and will see that one of them 

is always at site during working hours, personally checking all items of works and paint extra attention 

to such works as required special attention (eg) Main panel boards, Cable connections etc., 

 

S. No. Name Qualification 

   

   

   

   

   

   

 

I / WE declare that I / WE agree to recover the salaries of the technical staff actually engaged on the 

work by the department, from the work bills, if I / We fail to employ technical staff as per the tender 

condition. 

 

TENDERERS / CONTRACTOR’S CERTIFICATE. 
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(1) I/WE hereby declare that I/We have perused in detail and examined closely the Indian 

Standard Specifications, all clauses of the preliminary specifications with all amendments and 

have either examined all the standards specifications or will examine all the standard 

specifications for items for which I/We tender, before I/We submit such tender and agree to be 

bound and comply with all such specifications for this agreement which I/We execute in the 

different Government Departments. 

 

(2) I/WE certify that I/We have inspected the site of the work before quoting my price, I /We have 

satisfied about the quality, availability and transport facilities for all the materials.  

 

(3) I / WE am/are prepared to furnish detailed data in support of all my quoted rates, if and when 

called upon to do so without any reservations.  

 

(4) I / WE hereby declare that I / We will not claim any price escalation.  

 

(5) I / WE hereby declare that I am / We are accepting for the defect liability period as 24 months.  

 

(6) I / WE declare that I / WE will not claim any extra amount towards any material used for the 

work other than the quoted works for respective schedule ‘A’ items.  

 

(7) I / WE declare that I / WE will execute the work as per the mile stone programme, and if I / 

WE fail to complete the work as per the mile stone programme I abide by the condition to 

recover liquidated damages as per the tender conditions.  

 

(8) I / WE declare that I / WE will abide for settlement of disputes as per the tender conditions. 

 

 

DECLARATION OF THE TENDERER 

 

1) I/WE have not been black listed in any department due to any reasons. 

2) I/We declare that all the Certificates/Documents submitted by Me/US are Genuine. 

3) I/WE agree to disqualify me/us for any wrong declaration in respect of the above and to 

summarily reject my/our tender. 

 

 

 

Address of the Tenderer: 

 

 

 

 

 

 

Phone No.:      Fax No.:    CONTRACTOR. 
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CONDITIONS OF CONTRACT 

A. GENERAL 

1. Interpretation: 

1.1 In interpreting these Conditions of Contract, singular also means plural, male also means female, 

and vice-versa. Headings have no significance. Works have their normal meaning under the 

language of the contract unless specifically defined. The Incharge will provide instructions 

clarifying queries about the conditions of Contract. 

1.2 The documents forming the Contract shall be interpreted in the following order of priority: 

1) Agreement 

2) Letter of Acceptance, notice to proceed with the works 

3) Contractor’s Tender 

4) Conditions of contract 

5) Specifications 

6) Drawings 

7) Bill of quantities 

8) Any other document listed as forming part of the Contract. 

2. Decisions: 

2.1 Except where otherwise specifically stated, the Director will decide the contractual matters 

between the Department and the Contractor in the role representing the Department. 

3. Delegation: 

3.1 The Director may delegate any of his duties and responsibilities to other officers and may cancel 

any delegation by an official order issued. 

4. Communications: 

4.1 Communications between parties, which are referred to in the conditions, are effective only 

when in writing. A notice shall be effective only when it is delivered (in terms of Indian 

Contract Act) 

5. Sub-contracting: 

5.1 If the prime contractor desires to sub-let a part of the work, he should submit the same at 

the time of filing tenders itself or during execution, giving the name of the proposed Sub-

contractor, along with details of his qualification and experience. The Tender Accepting 

Authority should verify the experience of the Sub-contractor and if the Sub-contractor 

satisfies the qualification criteria in proportion to the value of work proposed to be sub-let, 

he may permit the same. The total value of works to be awarded on sub-letting shall not 

exceed 50% of contract value. The extent of subletting shall be added to the experience of 

the sub-contractor and to that extent deducted from that of the main contractor. 

6. Other Contractors: 

6.1 The Contractor shall cooperate and share the Site with other contractors, Public authorities, 

utilities, and the Department. The Contractor shall also provide facilities and services for them as 

directed by the Incharge. 

7. Personnel: 

7.1 The Contractor shall employ the required Key Personnel named in the Schedule of Key 

Personnel to carry out the functions stated in the Schedule or other personnel approved by the 

Incharge. The Incharge will approve any proposed replacement of Key Personnel only if their 
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qualifications, abilities, and relevant experience are substantially equal to or better than those of 

the personnel listed in the Schedule. 

7.2 Failure to employ the required technical personnel by the contractor the institute will depute its 

own technical person and expenditure of salary will be recovered from contractor.  

7.3 The technical personnel should be on full time and available at site whenever required by 

Incharge to take instructions. 

7.4 The names of the technical personnel to be employed by the contractor should be furnished in 

the statement enclosed separately. 

7.5 In case the contractor is already having more than one work on hand and has undertaken more 

than one work at the same time, he should employ separate technical personnel on each work. 

7.6 If the contractor fails to employ technical personnel the work will be suspended or department 

will engage a technical personnel and recover the cost thereof from the contractor. 

7.7 If the Incharge asks the Contractor to remove a person who is a member of Contractor’s staff or 

his work force stating the reasons the Contractor shall ensure that the person leaves the site 

forthwith and has no further connection with the work in the contract. 

8. Contractor’s Risks: 

8.1 All risks of loss of or damage to physical property and of personnel injury and death, which arise 

during and in consequence of the performance of the Contract are the responsibility of the 

Contractor. 

9. Insurance: 

9.1 The Contractor shall provide, in the joint names of the Department and the contractor, 

insurance cover from the Start Date to the end of the Defects Liability Period i.e., 24 

months after completion for the following events which are due to the Contractor’s risks. 

a) loss of or damage to the Works, Plant and Materials; 

b) loss of or damage to the Equipment; 

c) loss of or damage of property in connection with the Contract; and 

d) Personal injury or death of persons employed for construction. 

9.2 Policies and certificates of insurance shall be delivered by the Contractor to the Incharge 

at the time of concluding Agreement. All such insurance shall provide for compensation to 

be payable to rectify the loss or damage incurred. 

i) The contractor shall furnish insurance policy in force in accordance with proposal 

furnished in the Tender and approved by the Department for concluding the agreement. 

ii) The contractor shall also pay regularly the subsequent insurance premia and produce 

necessary receipt to the Incharge well in advance. 

iii) In case of failure to act in the above said manner the department will pay the premium and 

the same will be recovered from the Contractors payments. 

9.3 Alterations to the terms of insurance shall not be made without the approval of the 

Incharge. 

10. Site Inspections: 

10.1   The contractor should inspect the site and also proposed quarries of choice for materials source 

of water and quote his rate including quarrying, conveyance and all other charges etc. 

10.2 The responsibility for arranging the land for borrow area rests with the Contractor and no 

separate payment will be made for procurement or otherwise. The contractor’s quoted rate will 

be inclusive of land cost. 

11. Contractor to Construct the Works: 
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11.1 The Contractor shall construct and Commission the Work in accordance with the specifications 

and Drawings. 

12. Power Supply. 

12.1   The contractor shall make his own arrangements for obtaining power from the Electricity dept., 

at his own cost. The contractor will pay the bills of Electricity Department for the cost of power 

consumed by him till the (Name of work) is handed over to ICAR-RCER. 

12.2 The contractor shall satisfy all the conditions and rules required as per Indian Electricity 

Act 1910 and under Rule-45(I) of the Indian Electricity Rules, 1956 as amended from time 

to time and other pertinent rules. 
12.3 The power shall be used for bonafide Departmental work only. 

13. Monsoon Damages: 

Damages due to rain or flood shall have to be made good by the contractor till the work is 

handed over to the Department. The responsibility of damages making good the damages due to 

rain or flood rests with the contractor. No extra payment is payable for such operations and the 

contractor shall therefore, have to take all necessary precautions to protect the work done during 

the construction period. 

14. The works to be Completed by the Intended Completion Date: 

14.1   The Contractor may commence execution of the Works on the Start Date and shall carry out the 

Works in accordance with the programme submitted by the Contractor, as updated with the 

approval of the Incharge, and complete the work by the Intended Completion Date. 

15. Safety: 
15.1 The Contractor shall be responsible for the safety of all activities on the Site. 

16. Discoveries: 

16.1 Anything of historical or other interest or of significant value unexpectedly discovered on the 

Site is the property of the Government. The Contractor is to notify the Incharge of such 

discoveries and carry out the Incharge instructions for dealing with them. 

17. Possession of the Site. 

17.1 The Department shall give possession of the site to the Contractor. 

18. Access to the Site: 

18.1 The Contractor shall provide the Incharge and any person authorised by the Incharge, access to 

the site and to any place where work in connection with the Contract is being carried out or is 

intended to be carried out. 

19. Instructions: 

19.1 The Contractor shall carry out all instructions of the Incharge and comply with all the applicable 

local laws where the Site is located. 

20. Settlement of disputes: 

20.1 If any dispute of difference of any kind whatsoever arises between the department and the 

Contractor in connection with, or arising out of the Contract, whether during the progress 

of the works or after their completion and whether before or after the termination, 

abandonment or breach of the Contract, it shall in the first place, be referred to and settled 

by the Incharge who shall, within a period of thirty days after being requested by the 

Contractor to do so, give written notice of his decision to the Contractor. Upon receipt of 

the written notice of the decision of the Incharge the Contractor shall promptly proceed 

without delay to comply with such notice of decision. 

20.2 If the Incharge fails to give notice of his decision in writing within a period of thirty days 

after being requested or if the Contractor is dissatisfied with the notice of the decision of 
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the Incharge the Contractor may within thirty days after receiving the notice of decision 

appeal to the Department who shall offer an opportunity to the contractor to be heard and 

to offer evidence in support of his appeal, the Department shall give notice of his decision 

within a period of thirty days after the Contractor has given the said evidence in support of 

his appeal, subject to arbitration, as hereinafter provided. Such decision of the Department 

in respect of every matter so referred shall be final and binding upon the Contractor and 

shall forthwith be given effect to by the Contractor, who shall proceed with the execution 

of the works with all due diligence whether he requires arbitration as hereinafter provided, 

or not. If the Department has given written notice of his decision to the Contractor and no 

claim to arbitration, has been communicated to him by the Contractor within a period of 

thirty days from receipt of such notice the said decision shall remain final and binding 

upon the Contractor. If the Department fail to give notice of his decision, as aforesaid 

within a period of thirty days after being requested as aforesaid, or if the Contractor be 

dissatisfied with any such decision, then and in any such case the contractor within thirty 

days after the expiration of the first named period of thirty days as the case may be, 

require that the matter or matters in dispute be referred to arbitration: jurisdiction of 

Patna limits. 

B. TIME FOR COMPLETION 

21. Program: 

21.1 The total period of completion is (duration of 30 days) from the date of receipt of Work Order. 

21.2 The attention of the tenderer is directed to the contract requirement at the time of beginning of 

the work. The rate of progress and proportionate value of work done from time to time as will be 

indicated by the Certificate for the value of work done will be required. Date of commencement 

of their programme will be the date for concluding agreement but not the date of handing over 

site. 

21.3 After signing the agreement, the contractor shall forthwith begin the work, shall regularly and 

continuously proceed with them.  

21.4 The contractor shall commence the works on site within the period specified under condition 

23.1 to 23.2 after the receipt by him of a written order to this effect from the concerned authority 

and shall proceed with the same with due expedition and without delay, except as may be 

expressly sanctioned or ordered. 

21.5 Save in so far as the contractor may prescribe, the extent of portions of the site of which the 

contractor is to be given possession from time to time and the order in which such portions shall 

be made available to him and, Subject to any requirement in the contract as to the order in which 

the works shall be executed, the ’s written order to commence the works, give to the contractor 

possession of so much of the site as may be required to enable the contractor to commence 

proceed with the execution of the works in accordance with the programme if any, and otherwise 

in accordance with such reasonable proposals of the contractor as he shall by written notice to 

the Incharge, make and will from time to time as the works proceed, give to the contractor 

possession of such further portions of the site as may be required to enable the contractor to 

proceed with the execution of the works with due dispatch in accordance with the said 

programme or proposals as the case maybe; if the contractor suffers delay or incurs cost from 

failure on the part of the Concerned authority to give possession in accordance with the terms of 

this clause, the Concerned authority shall grant an extension of time for the completion of works. 
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21.6 The contractor shall bear all costs and charges for special or temporary way leases required by 

him in connection with access to the site. The contractor shall also provide at his own cost any 

additional accommodation outside the site required by him for the purposes of the work. 

21.7 Subject to any requirement in the contract as to completion of any section of the works before 

completion of the whole of the works shall be completed in accordance with provisions of 

clauses in the Schedule within the time stated in the contract calculated from the last day of the 

period named in the statement to the tender as that within which the works are to be commenced 

or such extended time as may be allowed. 

21.8 Delays and extension of time: 

No claim for compensation on account of delays or hindrances to the work from any cause 

whatever shall lie, except as hereafter defined. Reasonable extension of time will be allowed by 

the or by the office competent to sanction the extension, for unavoidable delays, such as may 

result from causes, which in the opinion of the , are undoubtedly beyond the control of the 

contractor. The shall assess the period of delay or hindrance caused by any written instructions 

issued by him, at twenty five per cent in excess or the actual working period so lost.  

In the event of the failing to issue necessary instructions and thereby causing delay and 

hindrance to the contractor, the latter shall have the right to claim an assessment of such delay by 

the Director, ICAR-RCER whose decision will be final and binding. The contractor shall lodge 

in writing with the statement of claim for any delay or hindrance referred to above, within 

fourteen days from its commencement, otherwise no extension of time will be allowed. 

Whenever authorised alterations or additions made during the progress of the work are of such a 

nature in the opinion of the as to justify an extension of time in consequence thereof, such 

extension will be granted in writing by the or other competent authority when ordering such 

alterations or additions. 

22. Construction Programme: 

22.1 The Contractor shall furnish within 15 days of the order of the work a programme showing the 

sequence in which he proposed to carry out the work, monthly progress expected to be achieved, 

also indicating date of procurement of materials plant and machinery. The schedule should be 

such that it is practicable to achieve completion of the whole work within the time limit fixed 

and shall obtain the approval of the Incharge. Further rate of the progress as in the program shall 

be kept up to date. In case it is subsequently found necessary to alter this program, the contractor 

shall submit sufficiently in advance the revised program incorporating necessary modifications 

and get the same approved by the Incharge. No revised program shall be operative with out 

approval of Incharge. 

22.2 The Director, ICAR-RCER shall have all times the right, without any way violating this 

contract, or forming grounds for any claim, to alter the order of progress of the works or any part 

thereof and the contractor shall after receiving such directions proceed in the order directed. The 

contractor shall also report the progress to the Director, ICAR-RCER within 7 days of the 

Incharge direction to alter the order of progress of works. 

22.3 The Contractor shall give written notice to the Incharge whenever planning or progress of the 

works is likely to be delayed or disrupted unless any further drawings or order including a 

direction, instruction or approval is issued by the Incharge within a reasonable time. The notice 

shall include details of the drawing or order required and of why and by when it is required and 

of any delay or disruption likely to be suffered if it is late. 

22.4 Rate of progress/percentage of work: 

i) (30 days) 100% of contract value 



17 
 

23. Speed of Work 

23.1 The Contractor shall at all times maintain the progress of work to conform to the latest operative 

progress schedule approved by the Incharge. The contractor should furnish progress report 

indicating the programme and progress once in a month. The Incharge may at any time in 

writing direct the contractor to slow down any part or whole of the work for any reason (which 

shall not be questioned) whatsoever, and the contractor shall comply with such orders of the 

Incharge. The compliance of such orders shall not entitle the contractor to any claim of 

compensation. Such orders of the Incharge for slowing down the work will however be duly 

taken into account while granting extension of time if asked by the contractor for which no extra 

payment will be entertained. 

23.2 Delays in Commencement or progress or neglect of work and forfeiture of earnest money, 

Security deposit and withheld amounts: 

If, at any time, the Incharge shall be of the opinion that the Contractor is delaying 

Commencement of the work or violating any of the provisions of the Contractor is neglecting or 

delaying the progress of the work as defined by the tabular statement. “Rate of progress” in the 

Articles of Agreement”, he shall so advise the Contractors in writing and at the same time 

demand compliance in accordance with conditions of Tender notice. If the Contractor neglects to 

comply with such demand within seven days after receipt of such notice, it shall then or at any 

time there after, be lawful for the Director, ICAR-RCER to take suitable action in accordance 

with relevant Clauses. 

24. Suspension of works by the Contractor: 

24.1 If the Contractor shall suspend the works, or sublet the work without sanction of the Incharge, or 

in the opinion of the Incharge shall neglect or fail to proceed with due diligence in the 

performance of his part of the Contract as laid down in the Schedule rate of progress, or if he 

shall continue to default or repeat such default in the respects mentioned in relevant rules of 

GOI, Incharge shall take action in accordance with related Clauses. 

24.2 If the Contractor stops work for 28 days and the Stoppage has not been authorised by the 

Incharge the Contract will be terminated as per the law. 

24.3 If the Contractor has delayed the completion of works the Contract will be terminated under 

relavant Clauses. 

25. Extension of the Intended Completion Date: 

25.1 The Incharge shall extend or recommend for extension, in accordance with the Government 

orders in force, the Intended Completion Date if a Variation is issued which makes it impossible 

for Completion to be achieved by the Intended Completion Date. 

25.2 The Incharge shall decide whether and by how much to extend the Intended Completion Date 

within 21 days of the Contractor asking the Engineer for a decision upon the effect of a 

Variation and submitting full supporting information. If the Contractor has failed to give early 

warning of a delay or has failed to cooperate in dealing with a delay, the delay by this failure 

shall not be considered in assessing the new Intended Completion Date. 

26. Delays Ordered by the Incharge 

26.1 The Incharge may instruct the Contractor to delay the start or progress of any activity within the 

Work. 

27. Early Warning: 

27.1 The contractor is to warn the Incharge at the earliest opportunity of specific likely future events 

or circumstances that may adversely affect the Execution of Works. 
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27.2 The Contractor shall cooperate with the Incharge in making and considering proposals for how 

the effect of such an event or circumstance can be avoided or reduced by anyone involved in the 

work and in carrying out any resulting instruction of the Incharge. 

28. Management Meetings: 

28.1 The Incharge may require the Contractor to attend a management meeting. The business 

of a management meeting shall be to review the progress work. 

 

C. QUALITY CONTROL 

29. Identifying Defects: 

29.1 The Incharge shall check the Contractor’s work and notify the Contractor of any Defects that are 

found. Such checking shall not affect the Contractor’s responsibilities. The Incharge may 

instruct the Contractor to verify the Defect and to uncover and test any work that the Engineer 

considers may be a Defect. 

30. Tests: 

30.1 If the Incharge instructs the Contractor to carry out a test not specified in the Specification to 

check whether any work has a Defect and the Contractor shall pay for the test and any samples. 

31. Correction of Defects: 

31.1 The Incharge shall give notice to the Contractor of any Defects before the end of the Defects 

Liability Period, which begins on Completion. The defects liability period shall be extended for 

as long as defects remain to be corrected by the Contractor. 

31.2 Every time notice of a Defect is given, the Contractor shall correct the notified defect within the 

length of time specified by the Incharge’s notice.  

32. Uncorrected defects 

32.1 If the contractor has not corrected the defect within the time specified in the Incharge’s notice, 

the Incharge will assess the cost of having the defect corrected and the contractor will pay this 

amount. 

33. Quality Control: 

 In addition to the normal inspection by the regular staff in charge of the execution of work, the 

work may also be inspected by the, Quality control Circle or by the State or District level 

Vigilance Cell Unit and any other authorised external Agency if any sub-standard work or 

excess payments are noticed with reference to measurement books etc., during inspection, action 

will be taken based on their observations and these will be effected by the Incharge of the 

execution of the work. 

 

D. COST CONTROL 

34. Bill of Quantities: 

34.1 The Bill Quantities shall contain items for the construction work to be done by the Contractor. 

34.2 The Contractor is paid for the quantity of the work done as per quoted rate in the Bill of 

Quantities for each item. 

35. Changes in the Quantities: 

35.1 The contractor is bound to execute all supplemental works that are found essential, incidental 

and inevitable during execution of main work. 

35.2 The payment of rates for such supplemental items of work will be regulated as under; 

Supplemental items directly deducible from similar items in the original agreement. 

35.2.1 The rates shall be derived by adding to or subtracting from the agreement rate of such similar 

item the cost of the difference in the quantity of materials labour between the new items and 
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similar items in the agreement worked out with reference to the Standard Schedule of Rates 

adopted in the sanctioned estimate with which the tenders are accepted.  

35.2.2 (a) Similar items but the rates of which cannot be directly deduced from the original agreement. 

 (b) Purely new items which do not correspond to any item in the agreement. 

35.2.3 The rates of all such items shall be Estimated Rates plus or minus overall Tender premium. 

36. Extra Items: 

36.1 Extra items of work shall not vitiate the contract. The contractor shall be bound to execute extra 

items of work as directed by the Incharge. The rates for extra items shall be worked out by the as 

per the conditions of the Contract and the same are binding on the Contractor. 

36.2 The contractor shall before the 15th day of each month, submit in writing to the a statement of 

extra items if any that they have executed during the preceding month failing which the 

contractor shall not be entitled to claim any. 

36.3 Entrustment of additional items: 

36.3.1 Where ever additional items not contingent on the main work and outside the scope of original 

agreement are to be entrusted to the original contractor dispensing with bids and if the value of 

such items exceeds the limits up to which the officer is empowered to entrust works initially to 

contractor without calling for tenders, approval of next higher authority shall be obtained. 

Entrustment of such items on nomination shall be at rates not exceeding the estimated rates. 

36.3.2 Entrustment of the additional items contingent on the main work will be authorised by the 

officers upto the monetary limits upto which they themselves are competent to accept items in 

the original agreement so long as the total amounts upto which they are competent to accept in 

an original agreement rates for such items shall be worked out in accordance with the procedure 

(I) For all items of work in excess of the quantities shown in the Bill of Quantities of the 

Tenders, the rate payable for such items shall be estimate rates for the items accepted by the 

competent authority. 

36.3.3 Entrustment of either the additional or supplemental items shall be subject to the provisions of 

the agreement entered into by a Competent Authority after the tender is accepted. The Director 

being the authority next higher to the Director, who entered into the agreement approves the rate 

for the items / variation in quantity in the current agreement. The items shall not be ordered by 

an officer on his own responsibility if the revised estimate or deviation statement providing for 

the same requires the sanction of Director. 

Note: It may be noted that the term Estimate Rate used above means the rate in the sanctioned estimate 

with which the tenders are accepted, or if no such rates is available in the estimate, the rate 

derived will be with reference to the Standard Schedule of Rates adopted in the sanctioned 

estimate with which tenders are accepted. 

37. Cash flow forecasts: 

37.1 When the program is updated, the contractor is to provide the Incharge with an updated 

cash flow forecast. 

38. Payment Certificates: 

38.1 The Contractor shall submit to the Incharge monthly statements of the estimated value of 

the work completed less the cumulative amount certified previously. 

38.2 The Incharge shall check the Contractor’s monthly statement within 14 days. 

38.3 The value of work executed shall be determined by the Incharge. 

38.4 The value of work executed shall comprise the value of the quantities of the items in the 

Bill of Quantities completed. 
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38.5 The Incharge may exclude any item certified in a previous certificate or reduce the 

proportion of any item previously certified in any certificate in the light of later 

information. 

39. Payments: 

39.1 Payment will be made after satisfactory completion of the work. 
39.2 Part Payment if any will be consider as per Govt. of India norms. 

39.3 Part payment if any will be adjusted against the final payment 

39.3 Payments and Certificates: 

39.3.1 In case of over payments or wrong payment if any made to the contractor due to wrong 

interpretation of the provisions of the contract a n d c ontract conditions etc., such unauthorized 

payment will be deducted in the subsequent bills or final bill for the work or from the bills under 

any other contracts with the Government or at any time there after from the deposits available 

with the Government. 

39.3.2 Any recovery or recoveries advised by the Government Department either state or central, due 

to non-fulfilment of any contract entered into with them by the contractor shall be recovered 

from any bill or deposits of the contractor. 

39.3.3 No claim shall be entertained, if the same is not represented in writing to the Incharge within 

15 days of its occurrence. 

39.3.4 The contractor is not eligible for any compensation for inevitable delay in handing over the site 

or for any other reason. In such case, suitable extensions of time will be granted after 

considering the merits of the case. 

40. Interest on Money due to the Contractor: 

40.1 No omission by the or the sub-divisional officer to pay the amount due upon certificates shall 

vitiate or make void the contract, nor shall the contractor be entitled to interest upon any 

guarantee fund or payments in arrear, nor upon any balance which may, on the final settlement 

of his accounts, found to be due to him. 

41. Certificate of Completion of works: 

41.1 Certificate of Completion of works: 

41.1.1 When the whole of the work has been completed and has satisfactory passed any final test 

that may be prescribed by the Contract, the Contractor may give a notice to that effect to 

the Incharge accompanied by an undertaking to carryout any rectification work during 

the period of maintenance, such notice and undertaking shall be in writing and shall be 

deemed to be request by the Contractor for the Incharge to issue a Certificate of 

completion in respect of the Works. The Incharge shall, within twenty one days of the date 

of delivery of such notice either issue to the Contractor, a certificate of completion stating 

the date on which, in his opinion, the works were completed in accordance with the 

Contract or give instructions in writing to the Contractor specifying all the Works which, 

in the Incharge'’ opinion, required to be done by the Contractor before the issue of such 

Certificate. 

41.1.2 Incharge shall also notify the Contractor of any defects in the Works affecting completion 

that may appear after such instructions and before completion of the Works specified 

there in. The Contractor shall be entitled to receive such Certificate of the Completion 

within twenty one days of completion to the satisfaction of the Incharge of the Works so 

specified and making good of any defects so notified. 

41.1.3 Similarly, the Contractor may request and the Incharge shall issue a Certificate of 

Completion in respect of: 
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a)  Any section of the Permanent works in respect of which a separate time for completion is 

provided in the Contract, and 

b) Any substantial part of the Permanent Works which has been both completed to the 

satisfaction of the Incharge and occupied or used by the Department. 

41.1.4 If any part of the Permanent Works shall have been completed and shall have 

satisfactorily passed any final test that may be prescribed by the Contract, the Incharge 

may issue such certificate, and the Contractor shall be deemed to have undertaken to 

complete any outstanding work in that part of the Works during the period of 

Maintenance. 

42. Taxes included in the Price: 

42.1 The rates quoted by the contractor shall be deemed to be inclusive of the Tax and other taxes on 

all materials that the contractor will have to purchase for performance of this contract. 

43. Liquidated Damages: 

43.1 If for any reason, which does not entitle the contractor to an extension of item, the rate of 

progress of works, or any section is at any time, in the opinion of the Director, ICAR-RCER too 

slow to ensure completion by the prescribed time or extended time for completion Director, 

ICAR-RCER shall so notify the contractor in writing and the contractor shall there upon take 

such steps as are necessary and the Director, ICAR-RCER may approve to expedite progress so 

as to complete the works or such section by the prescribed time or extended time. The contractor 

shall not be entitled to any additional payment for taking such steps. If as a result of any notice 

given by the Director, ICAR-RCER under this clause the contractor shall seek the Director, 

ICAR-RCER permission to do any work at night or on Sundays, if locally recognised as days or 

rest, or their locally recognised equivalent, such permission shall not be unreasonably refused. 

43.2 If the contractor fails to complete whole of the works or any part thereof or section of the works 

within the stipulated periods of individual mile stones (including any bonafide extensions 

allowed by the competent authority without levying liquidated damages), the Director, ICAR-

RCER may without prejudice to any other method of recovery will deduct one hundreds of one 

percent of contract value per calendar day or part of the day for the period of delays subject to a 

maximum of 10% of the contract value not as a penalty from any monies in his hands due or 

which may become due to the contractor. The payment or deductions of such damages shall not 

relieve the contractor from his obligation to complete the works, or from any other of his 

obligations and liabilities under the contract 

43.3 The liquidated damages for the whole of the work are @0.05% of value of contract per day for 

delay. The maximum amount of liquidated damages for the whole of the works is ten percent of 

final contract price.  

 The effective date will be from the date of handing over of the site after agreement and after 

obtaining a Program of the work. 

 

44. Cost of Repairs: 

44.1 Loss or damage to the works or materials to the works between the start date and the end of the 

defects correction periods shall be remedied by the contractor at the contractor’s cost if the loss 

or damage arises from the contractor’s acts or omissions. 

 

E. FINISHING THE CONTRACT 

45. Completion: 
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45.1 The Contractor shall request the Incharge to issue a Certificate of completion of the Works and 

the Incharge will do so upon deciding that the work is completed. 

46. Taking Over: 

46.1 The Department shall takes over the Site and the Works within seven days of the Incharge 

issuing a certificate of Completion based on the report given by the Consultant. 

47. Final Account: 

47.1 The Contractor shall supply to the Incharge a detailed account of the total amount that the 

Contractor considers payable under the Contract before the end of the Defects Liability 

Period. The Incharge shall issue a Defects Liability Certificate and certify any final 

payment that is due to the Contractor within 56 days of receiving the Contractor’s account 

if it is correct and complete. If it is not, the Incharge shall issue within 56 days a schedule 

that states the scope of the corrections or additions that are necessary. If the final Account 

is still unsatisfactory after it has been resubmitted, the Incharge shall decide on the amount 

payable to the Contractor and issue a payment certificate with in 56 days of receiving the 

Contractor’s revised account. 

48. Termination: 

48.1  The Department may terminate the Contract if the contractor causes a fundamental breach of the 

Contract. 

48.2 Fundamental breaches of Contract include, but shall not be limited to the following. 

a) The Contractor stops work for 28 days when no stoppage of work is shown on the current 

program and the stoppage has not been authorised by the Incharge. 

b) The Contractor is made bankrupt or goes into liquidation other than for a reconstruction or 

amalgamation. 

c) The Incharge gives Notice that failure to correct a particular Defect is a fundamental breach of 

Contract and the Contractor fails to correct it within a reasonable period of time determined by 

the Incharge; and 

d) The Contractor does not maintain a security which is required and 

e)  The Contractor has delayed the completion of works by the number of days for which the 

maximum amount of liquidated damages can be paid as defined. 

f) If the contractor, in the judgement of the Department has engaged in corrupt or fraudulent 

practices in competing for or in the executing the contract. 

 For the purpose of this paragraph: “corrupt practice” means the offering, giving, receiving or 

soliciting of any thing of value to influence the action of a public official in the procurement 

process or in contract execution. “Fraudulent practice” means a misrepresentation of facts in 

order to influence a procurement process or the execution of a contract to the detriment o the 

Government and includes collusive practice among Tenderers (prior to or after Tender 

submission) designed to establish Tender prices at artificial non-competitive levels and to 

deprive the Government of the benefits of free and open competition. 

48.3 Notwithstanding the above the Department may terminate the contract for convenience. 

48.4 If the Contract is terminated, the Contractor shall stop work immediately, make the Site safe and 

secured leave the Site as soon as reasonably possible. 

49. Payment upon Termination: 

49.1 If the Contract is terminated because of a fundamental breach of Contract by the 

Contractor, the Incharge shall issue a certificate for the value of the work done less 

advance payments received upon the date of the issue of the certificate, less other 

recoveries due in terms of the Contract, less taxes due to be deducted at source as per 
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applicable law and less the rate to apply to the work not completed.. If the total amount 

due to the Department exceeds any payment due to the Contractor the difference shall be a 

debt payable to the Department. 

50. Property: 

50.1 All materials on the Site, Plant, Equipment, Temporary Works and Works are deemed to be the 

property of the Department if the Contract is terminated because of Contractor’s default. 

51. Release from Performance: 

51.1 If the Contract is frustrated by the outbreak of war or by any other event entirely outside 

the control of either the Department or the Contractor the Incharge shall certify that the 

contract has been frustrated. The Contractor shall make the site safe and stop work as 

quickly as possible after receiving this certificate and shall be paid for all works carried 

out before receiving it and for any work carried out after wards to which commitment was 

made. 

 

F. Special Conditions 

52. Water Supply: 

 The Contractor has to make his own arrangements for water required for the work and to the 

colonies and work sites, which are to be established by the Contractor. 

53. Electrical Power: 

 The Contractors will have to make their own arrangements for drawing electric power from the 

nearest power line after obtaining permission from the PESU at his own cost. In case of failure 

of electricity, the Contractor has to make alternative arrangements for supply of electricity by 

Diesel Generator sets of suitable capacity at place of work. If the supply is arranged by the 

Department, necessary Tariff rates shall have to be paid based on the prevailing rates.  

 The contractor will pay the bills of Electricity Board for the cost of power consumed by him. 

 The contractor shall satisfy all the conditions and rules required as per Indian Electricity 

Act 1910 and under rule –45(I) of the Indian Electricity Rules, 1956 as amended from time 

to time and other pertinent rules. 

 The power shall be used for bonafide Departmental works only. 

53.1 Electric Power for Domestic Supply: 

a) The contractor has to make his own arrangements for the supply of electric power for domestic 

purposes and the charges for this purpose have to be paid by him at the rates as fixed by the 

Bihar State Electricity Board from time to time. 

b) The contractor will have to make his own arrangements to lay and maintain the necessary 

distribution lines and wiring for the camp at his own cost. The layout and the methods of laying 

the lines and wiring shall have the prior approval of the Incharge. All camp area shall be 

properly electrified. All lines, streets, approaches for the camp etc., shall be sufficiently lighted 

for the safety of staff and labour of the contractor, at the cost of the Contractor and it will be 

subject to the approval of the Incharge. 

54. Land: 

54.1 Land for Contractor’s use: 

 The contractor will be permitted to use Government land for execution of work. The contractor 

shall have to make his own arrangements for acquiring and clearing the site, leveling, providing 

drainage and other facilities for labour staff colonies, site office, workshop or stores and for 

related activities. The Contractor shall apply to the Department within a reasonable time after the 

award of the contract and atleast 30 days in advance of its use, the details of land required by 
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him for the work at site and the land required for his camp and should any private land which 

has not been acquired, be required by the contractor for his use. The same may be acquired by 

the contractor at his own cost by private negotiations and no claim shall be admissible to him on 

this account. The Incharge reserves the right to refuse permission for use of any government land 

for which no claim or compensation shall be admissible to the contractor. The contractor shall, 

however, not be required to pay cost or any rent for the Government land given to him. 

54.2 Surrender of occupied land 

a) The Government land as here in before mentioned shall be surrendered to the Incharge within 

seven days, after issue of completion certificate. Also no land shall be held by the contractor 

longer than the Incharge shall deem necessary and the contractor shall on the receipt of due 

notice from the Incharge, vacate and surrender the land which the Incharge may certify as no 

longer required by the Contractor for the purpose of the work. 

b) The contractor shall make good to the satisfaction of the Incharge any damage to areas, which he 

has to return or to other property or land handed over to him for purpose of this work. 

Temporary structures may be erected by the contractor for storage sheds, offices, residences etc., 

for non-commercial use, with the permission of the on the land handed over to him at his own 

cost. At the completion of the work these structures shall be dismantled site cleared and handed 

over to the. The land required for providing amenities will be given free of cost from 

Government lands if available otherwise the contractor shall have to make his own 

arrangements. 

54.3 Contractor not to dispose off Spoil etc., 

 The contractor shall not dispose off or remove except for the purpose of fulfilment of this 

contract, sand, stone, clay ballast, earth, trees and shrubs or other materials obtained in the 

excavation made or lying on the site of the work, and all such materials and produce shall remain 

property of the Government. The Department may upon request from the contractor, or if so 

stipulated in the conditions of the contract allow the contractor to use any of the above materials 

for the works either free of cost or after payment as may be specifically mentioned or considered 

necessary during the execution of the work. 

55. Roads: 

 In addition to existing public roads and roads Constructed by Government, if any, in work area 

all additional approach roads inside work area and camp required by the Contractor shall be 

constructed and maintained by him at his own cost. The layout design, construction and 

maintenance etc. of the roads shall be subject to the approval of the Incharge. The contractor 

shall permit the use of these roads by the Government free of charge. 

 

 It is possible that work at, or in the vicinity of the work site will be performed by the 

Government or by other contractors engaged in work for the Government during the contract 

period. The contractor shall without charge permit the government and such other contractor and 

other workmen to use the access facilities including roads and other facilities, constructed and 

acquired by the contractor for use in the performance of the works. 

 

 The contractor’s heavy construction traffic or tracked equipment shall not traverse any public 

roads or bridges unless the contractor has made arrangement with the authority concerned. In 

case contractor’s heavy construction traffic or tracked equipment is not allowed to traverse any 

public roads or bridges and the contractor is required to make some alternative arrangements, no 
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claim on this account shall be entertained. The contractor is cautioned to take necessary 

precautions in transportation of construction materials to avoid accidents. 

56. Payment for Camp Construction 

 No payment will be made to the contractor for construction, operation and maintenance of camp 

and other camp facilities and the entire cost of such work shall be deemed to have been included 

in the tendered rate for the various items of work in the schedule of quantities and bids. 

57. Explosive And Fuel Storage Tanks 

 No explosive shall be stored within ½ (half) KM of the limit of the camp sites. The storage of 

gasoline and other fuel oils or of Butane, Propane and other liquefied petroleum gases, shall 

confirm to the regulations of Andhra Pradesh State Government and Government of India. The 

tanks, above ground and having capacity in excess of 2000 liters, shall not be located within the 

camp area, nor within 200m, of any building. 

58. Labour: 

 The contractor shall, make his own arrangements for the engagement of all staff and labour, 

local or other, and for their payment, housing, feeding and transport.  

 Labour importation and amenities to labour and contractor’s staff shall be to the contractor’s 

account. His quoted rate shall include the expenditure towards importation of labour amenities to 

labour and staff;  

 The contractor shall, if required by the Incharge deliver to the Incharge a written in detail, is 

such form and at such intervals as the Incharge may prescribe, showing the staff and the 

numbers of the several classes of labour from time to time employed by the contractor on the 

Site and such information respecting Contractor’s Equipment as the Incharge may require. 

58.1 Transportation of Labour: 

I. The contractor shall make his own arrangement for the daily transportation of the labour and 

staff from labour camps colonies to the work spot and no labour or staff of the contractor shall 

stay at the work spot. No extra payment will be made to the contractor for the above 

transportation of the labour and his quoted rate to the work shall include the transportation 

charges of labour from colonies to work spot and back. 

II. The contractor will at all times duly observe the provisions of employment of children Act 

XXVI of 1938 and any enactment or modification of the same and will not employ or 

permit any person to do any work for the purpose under the provisions of this agreement 

in contravention of said Act. The contractor here by agrees to indemnify the department 

from and against all claims, penalties which may be suffered by the department or any 

person employed by the department by any default on the part of the contractor in the 

observance and performance of the provisions of the employment of children Act. XXVI of 

1938 or any enactment or modification of the same. 

 The contractor shall obtain the insurance at his own cost to cover the risk on the works to 

labour engaged by him during period of execution against fire and other usual risks and 

produce the same to the concerned before commencement of work as per govt. guidelines. 

59. Safety Measures: 

1. The contractor shall take necessary precautions for safety of the workers and preserving their 

health while working in such jobs, which require special protection and precautions. The 

following are some of the measures listed but they are not exhaustive and contractor shall add to 

and augment these precautions on his own initiative where necessary and shall comply with 

directions issued by the or on his behalf from time to time and at all times. 
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2. Providing protective foot wear to workers situations like mixing and placing of mortar or 

concrete sand in quarries and places where the work is done under much wet conditions. 

3. Providing protective head wear to workers at places like under ground excavations to protect 

them against rock falls. 

4. Providing masks to workers at granulates or at other locations where too much fine dust is 

floating about and sprinkling water at frequent intervals by water hoses on all stone crushing 

area and storage bins abate to dust. 

5. Getting the workers in such jobs periodically examined for chest trouble due to too much 

breathing in to fine dust. 

6. Taking such normal precautions like fencing and lightening in excavation of trenches, not 

allowing rolls and metal parts of useless timber spread around, making danger areas for blasting 

providing whistles etc. 

7. Supply work men with proper belts, ropes etc., when working in precarious slopes etc. 

8. Avoiding named electrical wire etc., as they would electrocute the works. 

9. Taking necessary steps towards training the workers concerned on the machinery before they are 

allowed to handle them independently and taking all necessary precautions in around the areas 

where machines hoists and similar units are working. 

60. Fair Wage Clause: 

1. The contractor shall pay not less than fair wages to labourers engaged by him on the work. 

2. “Fair” wages means wages whether for time of piecework notified by the Government from time 

in the area in which the work is situated. 

3.  The contractor shall not with-standing the revisions of any contract to the contrary cause to be 

paid to the labour, in directly engaged on the work including any labour engaged by the sub-

contractor in connection with the said work, as if the laborers had been directly employed by 

him. 

4. In respect of labour directly or indirectly employed in the works for the purpose of the 

contractors part of the agreement the contractor shall comply with the rules and regulations on 

the maintenance of suitable records prescribed for this purpose from time to time by the 

Government. He shall maintain his accounts and vouchers on the payment of wages to the 

laborers to the satisfaction of the Incharge. 

5. The shall have the right to call for such record as required to satisfy himself on the payment of 

fair wages to the labourers and shall have the right to deduct from the contract amount a suitable 

amount for making good the loss suffered by the worker or workers by reason of the “fair 

wages” clause to the workers. 

6. The contractor shall be primarily liable for all payments to be made and for the observance of 

the regulations framed by the Govt. from time to time without prejudice to his right to claim 

indemnity from his sub-contractors. 

7. As per contract labour (Regulation and abolition) Act. 1970 the contractor has to produce 

the license obtained from the licensing officers of the labour department along with the 

tender or at the time of agreement. 

8. Any violation of the conditions above shall be deemed to be a breach of his contract. 

9. Equal wages are to be paid for both men and women if the nature of work is same and similar. 

10. The contractor shall arrange for the recruitment of skilled and unskilled labour local and 

imported to the extent necessary to complete the work within the agreed period as directed by 

the Engineer-in-charge in writing. 
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61. Indemnity Bond: 

Name of work: Construction of temporary farm shed cum store including temporary toilet at 

NRC-IF farm area, Piprakothi, Motihari. 

 

 I …………………………………. contractor S/o……………………………………..... aged 

……………………………Resident of ……………………………………………. do hereby 

bind myself to pay all the claims may come (a) under Workmen’s Compensation Act. 1933 

with any statutory modification there of and rules there under or otherwise for or in 

respect of any damage or compensation payable in connection with any accident or injury 

sustained (b) under Minimum wages Act 1948 (c) under payment of wages Act.1936 (d) 

under the Contractor labour (Regulation and Abolition) Act. 1970 by workmen engaged 

for the performance of the business relating to the above contract i.e., failing such payment 

of claims of workmen engaged in the above work, I abide in accepting for the recovery of 

such claims, effected from any of my assets with the departments. 

62. Compliance with Labour Regulations: 

 During continuance of the contract, the contractor and his sub contractors shall abide at 

all times by all existing labour enactments and rules made there under, regulations, 

notifications and bye laws of the State or Central Government or local authority and any 

other labour law (including rules), regulations, bye laws that may be passed or 

notifications that may be issued under any labour law in future either by the State or the 

Central Government or the local authority and also applicable labour regulations, health 

and sanitary arrangements for workmen, insurance and other benefits. Salient features of 

some of the major labour laws that are applicable to construction industry are given below. 

The contractor shall keep the Department indemnified in case any action is taken against 

Department by the competent authority on account of contravention of any of the 

provisions of any Act or rules made there under, regulations or notifications including 

amendments. If the Department is caused to pay or reimburse, such amounts as may be 

necessary to cause or observe, or for non-observance of the provision stipulated in the 

notifications/bye laws/Acts/Rules/regulations including amendments, if any, on the part of 

the contractor, the Incharge /Department shall have the right to deduct any money due to 

the contractor including his amount of performance security. The Department/Incharge 

shall also have right to recover from the contractor any sum required or estimated to be 

required for making good the loss or damage suffered by the Department. 

 The employees of the Contractor and the Sub-contractor in no case shall be treated as the 

Department of the Department at any point of time. 

63. Salient features of some major labour laws applicable to establishment engaged in 

buildings and other construction work: 

(a) Workmen compensation Act 1923: The Act provides for compensation in case if injury by 

accident arising out of and during the course of employment. 

(b) Payment of Gratuity Act 1972: Gratuity is payable to an employee under the Act on 

satisfaction of certain conditions on separation if any employee has completed 5 years 

service or more, or on death, the rate of 15 days wages for every completed year of service. 

The Act is applicable to all establishments, employing 10 or more employees. 

(c) Employees P.F. and Miscellaneous provision Act 1952: The Act provides for monthly 

contributions by the Department plus workers @ 10% or 8.33%. The benefits payable 

under the Act are: 
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(i) Pension or family pension on retirement or death, as the case may be. 

(ii) Deposit linked insurance on the death in harness of the worker. 

(iii) Payment of P.F. accumulation on retirement/death etc., 

(d) Maternity Benefit Act 1951: The Act provides for leave and some other benefits to women 

employees in case of confinements or miscarriage etc. 

(e) Contract Labour (Regulation & Abolition) Act 1970: The Act provides for certain welfare 

measures to be provided by the contractor to contract labour and in case the Contractor 

fails to provide, the same are required to be provided by the Principal Department by Law. 

The Principal Department is required to take certificate of Registration and the contractor 

is required to take license from the designated Officer. The Act is applicable to the 

establishments or Contractor of Principal Department if they employ 20 or more contract 

labour. 

(f) Minimum wages Act 1948: The Department is supposed to pay not less than the Minimum 

wages fixed by appropriate Government as per provisions of the Act if the employment is a 

scheduled employment construction of Buildings, Roads, Runways are scheduled 

employments. 

(g) Payment of wages Act 1936: It lays down as to by what date the wages are to be paid, when 

it will be paid and what deductions can be made form the wages of the workers. 

(h) Equal Remuneration Act 1979: The Act provides for payment of equal wages for work of 

equal nature to Male or Female workers and for not making discrimination against Female 

employee in the matters of transfers, training and promotions etc. 

(i)  Payment of Bonus Act 1965: The Act Is applicable to all establishments employing 20 or 

more employees. The Act provides for payment of annual bonus subject to a minimum of 

8.33% of wages and maximum of 20% of wages to employees drawing Rs. 3500/- per 

month or less. The bonus to be paid to employees getting Rs.2500/- per months or above 

and upto Rs.3500/- per month shall be worked out by taking wages as Rs.2500/- per 

monthly only. The Act does not apply to certain establishments. The newly set-up 

establishments are exempted for five years in certain circumstances. Some of the State 

Governments have reduced the employment size from 20 to 10 for the purpose of 

applicability of this Act. 

(j) Industrial Disputes Act 1947: The Act lays down the machinery and procedure fo 

resolution of Industrial disputes, in what situations a strike or lock- out becomes illegal and 

what are the requirements for laying off or retrenching the employees or closing down the 

establishment. 

(k) Industrial Employment (Standing Orders) Act 1946: It is applicable to all establishments 

employing 100 or more workmen (employment size reduced by some of the State and 

Central Government to 50). The Act provides for laying down rules governing the 

conditions of employment by the Department on matters provided in the Act and get the 

same certified by the designated Authority. 

(l) Trade Unions Act 1926: The Act lays down the procedure for registration of trade unions 

of workmen and Departments. The Trade Unions registered under the act have been given 

certain immunities from civil and criminal liabilities. 

(m) Child Labour (Prohibition & Regulation) Act 1986: The Act prohibits employment of 

children below 14 years of age in certain occupations and processes and provides for 

regulation of employment of children in all other occupations and processes, Employment 

Child Labour is prohibited in Building and Construction Industry. 



29 
 

(n) Inter-State Migrant workmen’s (Regulation of Employment & Conditions of service) Act 

1979: The Act applicable to an establishment, which employs 5 or more inter-state migrant 

workmen through an intermediary (who has recruited workmen in one state for 

employment in the establishment situated in another State). The inter State migrant 

workmen, in an establishment to which this Act becomes applicable, are required to be 

provided certain facilities such as housing, medical aid, traveling expenses from home upto 

the establishment and back, etc. 

(o) The Building and Other Construction workers (regulation of Employment and conditions 

of service) Act 1996 and the Cess Act of 1996: All the establishments who carryon any 

building or other construction work and employs 10 or more workers are covered under 

this Act. All such establishments are required to pay cess at the rate not exceeding 2% of 

the cost of construction as may be modified by the Government. The Department of the 

establishment is required to provide safety measures at the Building or construction work 

and other welfare measures, such as Canteens, First-aid facilities, Ambulance, Housing 

accommodations for workers near the work place etc. The Department to whom the Act 

applies has to obtain a registration certificate from the Registering Officer appointed by 

the Government. 

(p) Factories Act 1948: The Act lays down the procedure for approval of plans before setting 

up a factory, health and safety provisions, welfare provisions, working hours, annual 

earned leave and rendering information regarding accidents or dangerous occurrences to 

designated authorities. It is applicable to premises employing 10 person or more with aid of 

power or 20 or more persons without the aid of power engaged in manufacturing process. 

64. Liabilities of the Contractor 

64.1 Accident Relief and workmen compensation: 

 The contractor should make all necessary arrangements for the safety of workmen on the 

occurrence of the accident, which results in the injury or death of any of the workmen employed 

by the contractor, the contractor shall within 24 hours of the happenings of the accident and such 

accidents should intimate in writing to the Consultant and Incharge of the Centre. The contractor 

shall indemnify Centre against all loss or damage sustained by the Centre resulting directly or 

indirectly from his failure to give intimation in the manner aforesaid including the penalties or 

fines if any payable by Centre as a consequence of Centre failure to give notice under 

workmen’s compensation Act or otherwise conform to the provisions of the said Act in regard to 

such accident. 

64.2 In the event of an accident in respect of which compensation may become payable under the 

workmen’s compensation Act VIII 23 whether by the contractor, by the Government it shall be 

lawful for the Incharge to retain such sum of money which may in the opinion of the Incharge be 

sufficient to meet such liability. The opinion of the Incharge shall be final in regard to all matters 

arising under this clause. 

64.3 The contractor shall at all times indemnify the Centre against all claims which may be made 

under the workmen’s compensation act or any statutory modification thereafter or rules there 

under or otherwise consequent of any damage or compensation payable in consequent of any 

accident or injuries sustained  or death of any workmen engaged in the performance of the 

business relating to the contractor. 

65. Contractor’s Staff, Representatives and Labour: 

(a) The contractor shall, at all times, maintain on the works, staff of qualified Engineers, and 

Supervisors of sufficient experience of similar other jobs to assure that the quality of work 
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turned out shall be as intended in the specifications. The contractor shall also maintain at the 

works, a Work Manager or sufficient status, experience and office and duly authorize him to 

deal with all aspects of the day-today work. All communications to any commitments by the 

Work Manager shall be considered as binding on the Contractor. 

(b) The Contractor shall at all times submit details of skilled and unskilled labour and equipment 

employed to the Incharge in prescribed proforma as he may require to assess and ensure the 

proper progress of work. 

(c) If the contractor does not employ the technical person agreed to on the work a fine may be 

imposed as decided by the Competent Authority. 

66. Accommodation and food: 

 The contractor should arrange accommodation he needs, at his own cost. The contractor shall 

make his own arrangements for supply of food grains, fuel and other provision to his staff and 

labourers including controlled commodities. 

67. Relationship : 

 Contractor shall have to furnish information along with tender, about the relationship he is 

having with any officer of the Centre. 

68. Protection of adjoining premises: 

 The contractor shall protect adjoining sites against structural, decorative and other damages that 

could be caused by the execution of these works and make good at his cost any such damages. 

69. Work during night or on Sundays and holidays: 

 The works can be allowed to be carried out during night, Sundays or authorised holidays in order 

to enable him to meet the schedule targets and the work shall require almost round the clock 

working keeping in view: 

(i) The provisions of relevant labour laws being adhered to: 

(ii) Adequate lighting, supervision and safety measures are established to the satisfaction of the and 

(iii) The construction programme given by the Contractor and agreed upon by the envisages such 

night working or working during Sundays or authorised holidays 

70. Layout of materials stacks: 

 The contractor shall deposit materials for the purpose of the work on such parts only of the 

ground as may be approved by the Incharge before starting work. A detailed survey, clearly 

indicating position and areas where materials shall be stacked and sheds built is to be conducted 

by the contractor at his own cost and only after obtaining necessary approval of the plan for use 

of sites by the Incharge, the Contractor can use the sites accordingly. 

71. Use of blasting materials: 

 Procurement of blasting materials and its storage is the responsibility of the contractor. The 

contractor shall engage licensed blaster for blasting operation. The contractor is to act in 

accordance with Indian Explosive Act and other rules prevailing, during the execution of work. 

It is the responsibility of the contractor to see, that works by other agencies in the vicinity are not 

hampered, in such cases if any claim is made by other agencies that should be borne by the 

contractor. Carriage of blasting materials, from the magazine to the work site, is the 

responsibility of the contractor. 

72. Plant and Equipment: 

72.1 The contractor shall have sufficient plant, equipment and labour and shall work such hours and 

shifts as may be necessary to maintain the progress on the work as per the approval progress 

schedule. The working and shifts hours shall comply with the Govt. Regulations in force. 
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72.2 It is to expressly and clearly understood that contractor shall make his own arrangements to 

equip himself with all machinery and special tools and plant for the speedy and proper execution 

of the work and the department does not undertake responsibility towards their supply. 

72.3 The department shall supply such of the machinery that may be available on hire basis but their 

supply cannot be demanded as matter of right and no delay in progress can be attributed to such 

non-supply of the plant by the department and the department cannot be made liable for any 

damage to the contractor. The Contractor shall be responsible for safe custody of the 

departmental machinery supplied to him (which will be delivered to contractor at the machinery 

yard at site of work) and he has to make good all damages and losses if any other than fire, wear 

and tear to bring it to the conditions that existed at the time of issue to the contractor before 

handing over the same to the department. The hire charges for the machinery handed over to the 

contractor will be recovered at the rate prevalent at the time of supply. The contractor will have 

to execute supplemental agreement with at the time of supply of the machinery. 

72.4 The acceptance of departmental machinery on hire is optional to the contractor. 

73. Steel forms: 

 Steel forms should be used for all items involving and use of centering and shuttering shall be 

single plane without any dents and undulations. 

 

 

74. Inconvenience to public: 

 The contractor shall not deposit materials at any site, which will cause inconvenience to public. 

The Incharge may direct the contractor to remove such materials or may undertake the job at the 

cost of the contractor. 

75. Conflict of interest: 

 Any bribe, commission, gift or advantage given, promised or offered by on behalf of 

contractor or his partner, agent or servant or any one on his behalf to any officer, servant, 

representatives, agents of Incharge or any persons on their behalf, in relation to the 

obtaining or to execution of this, or any other contract with Incharge shall in addition to 

any criminal liability, which it may occur, subject to the cancellation of this or all other 

contracts and also to payment of any loss or damage resulting from any such cancellation. 

Incharge shall then be entitled to deduct the amount, so payable from any money, 

otherwise due to the contractor under this or any other contract. 

76. Contract documents and materials to be treated as confidential: 

 All documents, correspondences, decisions and orders, concerning the contract shall be 

considered as confidential and/or restricted in nature by the contractor and he shall not divulge 

or allow access to them by any unauthorized person 

77. General obligations of Contractor: 

77.1 The contractor shall, subject to the provision of the contract and with due care and diligence, 

execute and maintain the works in accordance with specifications and drawings. 

77.2 The contractor shall promptly inform the Department and the Incharge of any error, omission, 

fault and such defect in the design of or specifications for the works which are discovered when 

reviewing the contract documents or in the process of execution of the works. 

77.3 If Contractor believes that a decision taken by the Incharge was either outside the authority 

given to the Incharge by the Contract or that the decision was wrongly taken, the decision shall 

be referred to the technical expert within 14 days of the notification of the Incharge’s decisions. 
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77.4 Pending finalisation of disputes, the contractor shall proceed with execution of work with all due 

diligence 

78. Security measures: 

a) Security requirements for the work shall be in accordance with the Government’s general 

requirements including provisions of this clause and the Contractor shall conform to such 

requirements and shall be held responsible for the actions of all his staff, employees and the staff 

and employees of his sub-contractors 

b) All contractors’ employees, representatives and sub-contractor’s employees shall wear 

identifications badges provided by the contractor. Badges shall identify the contractor, showing 

and employee’s number and shall be worn at all times while at the site. Individual labour will not 

be required to wear identification badges. 

c) All vehicles used by the contractor shall be clearly marked with contractor’s name. 

d) The contractor shall be responsible for the security of the works for the duration of the contract 

and shall provide and maintain continuously adequate security personnel to fulfil these 

obligations. The requirements of security measures shall include, but not limited to maintenance 

of order on the site, provision of all lighting, fencing, guard flagmen and all other measures 

necessary for the protection of the works within the colonies, camps and elsewhere on the site, 

all materials delivered to the site, all persons employed in connection with the works 

continuously throughout working and non working period including nights, Sundays and 

holidays for duration of the contract. 

e) Other contractors working on the site concurrently with the contractor will provide security for 

their own plant and materials. However, their security provisions shall in no way relieve the 

contractor of his responsibilities in this respect. 

f) Separate payment will not be made for provision of security services. 

79. Fire fighting measures: 

a) The contractor shall provide and maintain adequate fire fighting equipment and take adequate 

fire precaution measures for the safety of all personnel and temporary and permanent works and 

shall take action to prevent damage to destruction by fire of trees shrubs and grasses. 

b) Separate payment will not be made for the provision of fire prevention measures. 

80. Sanitation: 

 The contractor shall implement the sanitary and watch and ward rules and regulations for all 

forces employed under this contract and if the Contractor fails to enforce these rules, the 

Incharge may enforce them at the expenses of the Contractor. 

81. Training of personnel: 

 The contractor, shall, if and as directed by the Incharge provide free of any charge adequate 

facilities, for vocational training of Government Officers, students, Engineers, supervisors, 

foremen, skilled workmen etc. not exceeding six in number at any one time on the contractor’s 

work. Their salaries, allowances etc. will be borne by the Government and the training schemes 

will be drawn up by the Incharge in consultation with the contractor. 

82. Ecological balance: 

a)  The contractor shall maintain ecological balance by preventing de-forestation, water pollution 

and defacing of natural landscape. The contractor shall so conduct his construction operation as 

to prevent any unnecessary destruction, scarring, or defacing of the natural surrounding in the 

vicinity of the work. In respect of the ecological balance, Contractor shall observe the following 

instructions. 
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i) Where unnecessary destruction, scarring, damage or defacing may occur, as result of the 

operation, the same shall be repaired replanted or otherwise corrected at the contractor’s 

expense. The contractor shall adopt precautions when using explosives, which will prevent 

scattering of rocks or other debris outside the work area. All work area including borrow areas 

shall be smoothened and graded in a manner to conform to the natural appearances of the 

landscape as directed by the Incharge. 

ii) All trees and shrubbery which are not specifically required to be cleared or removed for 

construction purposes shall be preserved and shall be protected from any damage that may be 

caused by the contractor’s construction operation and equipment. The removal of trees and 

shrubs will be permitted only after prior approval by the Incharge. Special care shall be 

exercised where trees or shrubs are exposed to injuries by construction equipment, blasting, 

excavating, dumping, chemical damage or other operation and the contractor shall adequately 

protect such trees by use of protective barriers or other methods approval by the Incharge. Trees 

shall not be used for anchorages. The contractor shall be responsible for injuries to trees and 

shrubs cause by his operations. The term “injury” shall include, without limitation bruising, 

scarring, tearing and breaking of roots, trunks or branches. All injured trees and shrubs be 

restored as nearly as practicable without delay to their original condition at the contractor’s 

expense. 

(iii) The contractor’s construction activities shall be performed by methods that will present entrance 

or accidental spillage of solid matter contaminants, debris and other objectionable pollutants and 

wastage into river. Such pollutant and waste include earth and earth products, garbage, cement 

concrete, sewage effluent, industrial wastes, radio-active substances, mercury, oil and other 

petroleum products, aggregate processing, mineral salts and thermal pollution. Pollutants and 

wastes shall be disposed off in a manner and at sites approved by the Incharge. 

(iv) In conduct of construction activities and operation of equipments the contractor shall utilize such 

practicable methods and devices as are reasonably available to control, prevent and otherwise 

minimize the air pollution. The excessive omission of dust in to the atmosphere will not be 

permitted during the manufacture, handling and storage of concrete aggregates and the 

contractor shall use such methods and equipment as a necessary for collection and disposal or 

prevention of dust during these operation. The contractor’s methods of storing and handling 

cement shall also include means of eliminating atmospheric discharges of dust, equipment and 

vehicles that give objectionable omission of exhaust gases shall not be operated. Burning of 

materials resulting from clearing of trees, bushes, combustible construction materials and 

rubbish may be permitted only when atmospheric conditions for burning are considered 

favourable. 

b)  Separate payment will not be made for complying with the provisions of this clause and all cost 

shall be deemed to have been included in the unit rates and prices included in the contract if any 

provision is not complied with within a reasonable time even after issue of a notice in this 

respect, the necessary operations would be carried out by the Incharge at the cost of the 

Contractor, Orders of the Incharge in this respect would be final and binding on the contractor. 

83. Preservation of existing vegetation: 

a) The contractor will preserve and protect all existing vegetation such as trees, on or adjacent to 

the site which do not unreasonably interfere with the construction as may be determined by the 

Incharge. The contractor will be held responsible for all unauthorized cutting or damage of trees, 

including damage due to careless operation of equipment, stockpiling of materials or tracking of 

grass areas by equipment. Care shall be taken by the Contractor in felling tress authorised for 
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removal to avoid any unnecessary damages to vegetation and tress that are to remain in place 

and to structures under construction or in existence and to workmen. 

b) All the produce from such cutting of trees by the contractor shall remain the property of 

Government and shall be properly stacked at site, approved by the Incharge. No payment 

whatsoever, shall be made for such cutting and its stacking by the Contractor. If an produce from 

such cutting is not handed over to the Government by the contractor, he shall be charged for the 

same at the rates to be decided by the Incharge. The recovery of this amount shall be made in 

full from the intermediate bill that follows. 

c)  The contractor shall also make arrangements of fuel deposits for supply of required fuel for the 

labourer to be employed for cooking purpose at his own cost in order to prevent destruction of 

vegetation growth in the surrounding area of the work site. 

84. Possession prior to completion: 

 The Incharge shall have the right to take possession of or use any completed part of work or 

works or any part there of under construction either temporarily or permanently. Such possession 

or use shall not be deemed as an acceptance of any work either completed or not completed in 

accordance with the contract, except where expressly otherwise specified by the Incharge. 

85. Payment upon termination: 

 If the contract is terminated because of a fundamental breach of contract by the contractor, the 

Incharge shall issue a certificate for the value of the work done less advance payment received 

upon the date of the issue of the certificate and less the rate to apply to the work not completed 

as indicated in the contract data. Additional liquidated damages shall not apply. If the total 

amount due to the Department exceeds any payment due to the contractor the difference shall be 

a debt payable to the Department. In case of default for payment within 28 days from the date of 

issue of notice to the above effect, the contractor shall be liable to pay interest at 12% per annum 

for the period of delay. 

86. Access to the contractor’s books: 

 Whenever it is considered necessary by the Incharge to ascertain the actual cost of execution of 

any particular extra item of work or supply of the plant or material on which advance is to be 

made or of extra items or claims, he shall direct the contractor to produce the relevant documents 

such as payrolls, records of personnel, invoices of materials and any or all data relevant to the 

item or necessary to determine its cost etc. and the contractor shall when so required furnish all 

information pertaining to the aforesaid items in the mode and manner that may be specified by 

the Incharge. 

87. Drawing to be kept at site: 

 One copy of the drawings furnished to the contractor shall be kept by the contractor on the site 

and the same shall at all reasonable time be available for inspection and use by the Incharge and 

the Incharge’s representative and by any other persons authorized by the Incharge in writing. 

88. B.I.S. [I.S.I.] books to be kept at site: 

 A complete set of Indian Standard specification referred to in “Technical Specifications” shall be 

kept at site for reference. 

89. Site Order Book: 

 An order book shall be kept at the site of the work. As far as possible, all orders regarding the 

work are to be entered in this book. All entries shall be signed and dated by the Department 

Officer in direct charge of the work and by the contractor or by his representative. In important 

cases, the Incharge will countersign the entries, which have been made. The order book shall not 

be removed from the work, except with the written permission of the Incharge. 
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90. Variations by way of modification, omissions or additions: 

 For all modifications, omissions from or additions to the drawings and specifications, the will 

issue revised plans, or written instructions, or both and no modification, omission or addition 

shall be made unless so authorised and directed by the Incharge in writing. The shall have the 

privilege of ordering modifications, omission or additions at any time before the completion of 

the work and such orders shall not operate to annual those portions of the specifications with 

which said changes do not conflict. ’s Decision: 

 It shall be accepted as in separable part of the contract that in matters regarding materials, 

workmanship, removal of improper work, interpretation of the contract drawings and contract 

specification, mode of the procedure and the carrying out o the work, the decision of the 

Incharge, which shall be given in writing shall be binding on the contractor. 

91. Income tax 

a) During the currency of the contract deduction of income tax at 1 or 2 % shall be made 

from the gross value of each bill of the contract, the contract value of which is in excess of 

Rs. 10,000/- for deduction of tax at rates lower than 1 or 2 % procedure stipulated under 

section 194-C(4) of Income Tax Act, 1961 shall be followed. 

b) Income Tax clearance certificate should be furnished before the payment of final bill. 

c) The contractor’s staff, personnel and labour will be liable to pay personnel income taxes in 

respect of their salaries and wages as are chargeable under the laws and regulations for the 

time being in force, and the contractor shall perform such duties in regard to such 

deductions thereof as may be imposed on him by such laws and regulations. 

92. Goods and Service Tax (GST): 

92.1. The Contractor has to pay the GST wherever payable. 

92.2. The contractor should produce a valid GST Clearance Certificate before the payment of 

the final bill, otherwise payment to the contractor will be withheld. 

93. Supply of construction materials: 

i)  The contractor has to make his own arrangements for procurements, supply and use of 

construction materials. 

ii) All materials so procured should confirm to the relevant specifications indicated in the bidding 

documents. 

iii) The contractor shall follow all regulations of the Department/Government of India in respect of 

import licenses etc., of the procurement of the materials is through imports and he shall be 

responsible for the payment of applicable duties and taxes, port clearances, inland transportation 

etc. 

iv) The contractor shall make his own arrangements for adequate storage of the materials. 

 

ADDITIONAL CONDITIONS TO TENDER NOTICE 

 

A Statement giving brief particulars of equipment and resources that will be put at the disposal of the 

work under the following classification should accompany the tender 

 

1.  a. Equipment transport for material viz. Lorrie / Carts, Crushers etc., 

 b. Organization: 1.Technical 2. Unskilled 

 c. Methods that will be adopted to speed up the work to ensure completion within the  

             prescribed time. 
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2. The contractor shall make his own arrangements for all the tools and plants required for the 

execution of the work. The equipment if any, available with the Department may be hired to the 

contractor at rates and conditions prescribed by the Department. 

3. National Savings Certificates and other Government Bonds will not be accepted towards the 

Earnest Money Deposit. 

4.  A Separate tender must be submitted to each work as mentioned in the list of works enclosed. 

Tenders submitted for more than one work in one cover will be rejected. Only one tender should 

be enclosed in the cover. 

5. All rejected materials shall be removed from the site, within 24 hours after written instructions 

of rejecting and materials and ordering their removal have been issued in case of default, on the 

part of the contractor to carryout such order, the materials will be got removed through other 

agency at the contractor’s risk and cost. 

6. All materials rejected or obstructing traffic shall be removed by the Contractor, with the least 

possible delay, within the time specified, failing which it is open to the Department to remove 

them at the contractor’s risk, through other agency. All labour in testing and measuring during 

measurements and check measurements should be borne by the contractor. 

7. The contractor shall with his own expenses, make all the arrangements and take all possible 

steps and precautionary measures, for the safety of the public, during the execution of the 

electrical works. The rates offered by the contractor should be inclusive of such incidental 

charges. 

8. Fully accepted agreement rates will be paid only after all the items of work are completed. The 

agreement executing authority will decide the exact items, the rates of which are considered to 

be high, for the purpose of this clause and his decision of the Incharge shall be final and binding 

on the contractor. 

9. As per new section 104 – C of the Income Tax 1961, deduction at the rate of 1 or 2 % on 

the gross amounts of payments, will be made towards Income Tax should the value of the 

contract exceeds Rs. 10,000/- (Vide Government of India Reference F. N. 275 / 100/ 72 –1 – 

TJI – dated 29-5-72). 

10. Where the value of the contract exceeds the sum of Rs. 10,000/- the contractor has to produce a 

valid income tax clearance certificate along with the tender, atleast at the time of payment of 

final bill of the work. In case the final bill is withheld, the bill will be paid only after production 

of the certificate. 

11. Once a contractor buys a tender schedule he shall not be permitted to return the schedule. 

 

 

ADDITIONAL CONDITIONS TO TENDER NOTICE 

 

A Statement giving brief particulars of equipment and resources that will be put at the disposal of the 

work under the following classification should accompany the tender 

 

1.  a. Equipment transport for material viz. Lorrie / Carts, Crushers etc., 

 b. Organization: 1.Technical 2. Unskilled 

 c. Methods that will be adopted to speed up the work to ensure completion within the  

             prescribed time. 
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2. The contractor shall make his own arrangements for all the tools and plants required for the 

execution of the work. The equipment if any, available with the Department may be hired to the 

contractor at rates and conditions prescribed by the Department. 

3. National Savings Certificates and other Government Bonds will not be accepted towards the 

Earnest Money Deposit. 

4.  A Separate tender must be submitted to each work as mentioned in the list of works enclosed. 

Tenders submitted for more than one work in one cover will be rejected. Only one tender should 

be enclosed in the cover. 

5. All rejected materials shall be removed from the site, within 24 hours after written instructions 

of rejecting and materials and ordering their removal have been issued in case of default, on the 

part of the contractor to carryout such order, the materials will be got removed through other 

agency at the contractor’s risk and cost. 

6. All materials rejected or obstructing traffic shall be removed by the Contractor, with the least 

possible delay, within the time specified, failing which it is open to the Department to remove 

them at the contractor’s risk, through other agency. All labour in testing and measuring during 

measurements and check measurements should be borne by the contractor. 

7. The contractor shall with his own expenses, make all the arrangements and take all possible 

steps and precautionary measures, for the safety of the public, during the execution of the 

electrical works. The rates offered by the contractor should be inclusive of such incidental 

charges. 

8. Fully accepted agreement rates will be paid only after all the items of work are completed. The 

agreement executing authority will decide the exact items, the rates of which are considered to 

be high, for the purpose of this clause and his decision of the Incharge shall be final and binding 

on the contractor. 

9. As per new section 104 – C of the Income Tax 1961, deduction at the rate of 1 or 2 % on 

the gross amounts of payments, will be made towards Income Tax should the value of the 

contract exceeds Rs. 10,000/- (Vide Government of India Reference F. N. 275 / 100/ 72 –1 – 

TJI – dated 29-5-72). 

10. Where the value of the contract exceeds the sum of Rs. 10,000/- the contractor has to produce a 

valid income tax clearance certificate along with the tender, atleast at the time of payment of 

final bill of the work. In case the final bill is withheld, the bill will be paid only after production 

of the certificate. 

11. Once a contractor buys a tender schedule he shall not be permitted to return the schedule. 
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GENERAL SPECIFICATIONS 

1. General Specifications for Construction of temporary farm shed cum store including 

temporary toilet at NRC-IF farm area, Piprakothi, Motihari  

Sl 

No

. 

           Item Qty Uni

t 

1 Earth work in excavation by mechanical means (Hydraulic excavator)/ manual means 
over areas (exceeding 30cm in depth. 1.5 m in width as well as 10 sqm on plan) 
including disposal of excavated earth, 
lead upto 50m and lift upto 1.5m, disposed earth to be levelled and neatly dressed 
(25+15)2+15)x2’6”x10” = 197.12cft > 5.58cum 

 
 
5.58 

 
 
cum 

2 Dry brick on edge flooring in required pattern with bricks of class designation 7.5 on a 
bed of 12 mm mud mortar, including filling joints with Jamuna sand, with common burnt 
clay non modular bricks. 
(23’4”x13’4”)+28+95x10” = 417.83sft > 38.83sqm 

 
33.83 

 
sqm 

3 Brick work with common burnt clay modular bricks of class designation 7.5 in exposed 
brick work including making horizontal and vertical grooves 10mm wide 12 mm deep 
complete in cement mortar 1:6 (1 cement : 6 
coarse sand). From ground level upto plinth level 

95’x2’6”x10” = 197.12cft>5.58cum 

 
 
5.58 

 
 
cum 

4 Brick work with common burnt clay modular bricks of class designation 7.5 in exposed 
brick work including making horizontal and vertical grooves 10mm wide 12 mm deep 
complete in cement mortar 1:6 (1 cement : 6 
coarse sand). Above plinth level upto floor V level 

(95’x8+½x15x2x2+25x2)+4x2’+½x7x2 
-[(7x3’6”)+(7x2’6”)+3x4x3+2x1’6”x4)] = 765sft 
 > 765sft x 10” = 634.95cft ≈ 17.99=18cum 

 
 
18 

 
 
cum 

5 Supplying and filling in plinth with Jamuna sand under floors, including watering, 
ramming, consolidating and dressing complete. 
95’x10”x3”+310.98x2’5” = 801.40cft > 21.71cum 

 
21.71 

 
cum 

6 Cement concrete flooring 1:2:4 (1 cement : 2 coarse sand : 4 graded stone aggregate) 
finished with a floating coat of neat cement, including cement slurry, but excluding the 
cost of nosing of steps etc. complete 
40 mm thick with 20 mm nominal size stone aggregate 
310.98+28 = 338.98sft31.50sqm 

 
 
31.50 

 
 
sqm 

7 12 mm cement plaster of mix :  
1:6 (1 cement: 6 fine sand) 

(95’x8)2+25x2x2+½x15x2x2x2+7x2 =1710sft=158.92sqm                                            

 
158.92 

 
sqm 

8 Providing corrugated G.S. sheet roofing including vertical / curved surface fixed with 
polymer coated J or L hooks, bolts and nuts 8 mm diameter with bitumen and G.I. 
limpet washers or with G.I. limpet washers filled 
with white lead, including a coat of approved steel primer and two coats of approved 
paint on overlapping of sheets complete (up to any pitch in horizontal/ vertical or 
curved surfaces), excluding the cost of purlins, rafters 
and trusses and including cutting to size and shape wherever required. 0.63 mm thick 
with zinc coating not less than 275 gm/ m² 
27x17’6”+6x12 = 544.5sft>50.66=51 sqm 

 
 
 
 
 
 
 
 
51.00 

 
 
 
 
 
 
 
 
sqm 

9 Steel work in built up tubular ( round, square or rectangular hollow tubes etc.) trusses 
etc., including cutting, hoisting, fixing in position and applying 
a priming coat of approved steel primer, including welding and bolted with special 
shaped washers etc. complete. 

 
 
170 

 
 
kg 
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40mm -  6’x15’ = 90rft > 27.43m ≈ 28m  = 110kg 
32mm -  25x2’+9’  = 59rft > 17.98=18m  = 60kg 
                              Total = 170kg 

10 Providing and fixing 1mm thick M.S. sheet door with frame of 40x40x6 mm angle iron 
and 3 mm M.S. gusset plates at the junctions and corners, all necessary fittings 
complete, including applying a priming coat of approved steel primer. Using flats 
30x6mm for diagonal braces and central cross piece 
3’6”x7x1+2’6”x7x1 = 42sft=3.9sqm 

 
 
3.9 

 
 
sqm 

11 White washing with lime to give an even shade : 
New work (three or more coats) 
159sqm 

 
159 

 
sqm 

12 Finishing with Deluxe Multi surface paint system for interiors and exteriors using Primer 
as per manufacturers specifications: Painting Steel work with Deluxe Multi Surface 
Paint to give an even shade. Two or more coats 
3.9sqm x 2+1.1x2= = 10sqm 

 
 
 
10 

 
 
 
sqm 

13 Providing and laying in position specified grade of reinforced cement concrete, 
excluding the cost of centering, shuttering, finishing and reinforcement - All work up to 
plinth level : 1:2:4 (1 cement : 2 coarse sand : 4 graded stone aggregate 20 mm 
nominal size) 
95’x10”x3”x2 = 39.42cft > 1.11cum 

 
 
1.11 

 
 
cum 

14 Steel reinforcement for R.C.C. work including straightening, cutting, bending, placing in 
position and binding all complete upto plinth level. Hot rolled deformed bars 
55 kg 

 
 
55 

 
 
kg 

15 Centering and shuttering including strutting, propping etc. and removal of form for 
:Foundations, footings, bases of columns, etc. for mass concrete 
95’x3”x2x2 = 95sft>8.82sqm 

 
8.82 

 
sqm 

16 Providing and fixing water closet squatting pan (Indian type W.C. pan ) with 100 mm 
sand cast Iron P or S trap, 10 litre low level white P.V.C. flushing cistern, including 
flush pipe, with manually controlled device (handle lever) 
, with all fittings and fixtures complete, including cutting and making good the walls and 
floors wherever required: White Vitreous china Orissa pattern W.C. pan of size 
580x440 mm with integral type foot rests          1 pc 

 
 
 
1 

 
 
 
eac
h 

17 Providing and fixing white vitreous china flat back or wall corner type lipped front urinal 
basin of 430x260x350 mm and 340x410x265 mm sizes respectively with automatic 
flushing cistern with standard flush pipe and C.P. brass spreaders with brass unions 
and G.I clamps complete, including painting of fittings and brackets, cutting and 
making good the walls and floors wherever required : 
One urinal basin with 5 litre white P.V.C.automatic flushing cistern 
1 pc 

 
 
 
 
 
1 

 
 
 
 
 
eac
h 

18 Providing and fixing C.P. brass bib cock of approved quality conforming to IS:8931 :15 
mm nominal bore 
2 pc 

 
2 

 
eac
h 

19 Providing and fixing C.P. brass angle valve for basin mixer and geyser points of 
approved quality conforming to IS:8931 a) 15 mm nominal bore 15mm nominal bore 
2 pc 

 
2 

 
eac
h 

20 Providing and fixing PTMT swivelling shower, 15 mm nominal bore, weighing not less 
than 40 gms 
1 pc 

 
1 

 
eac
h 

21 Providing and fixing Chlorinated Polyvinyl Chloride (CPVC) pipes, having thermal 
stability for hot & cold water supply, including all CPVC plain & brass threaded fittings, 
i/c fixing the pipe with clamps at 1.00 m spacing. 
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This includes jointing of pipes & fittings with one step CPVC solvent cement and the 
cost of cutting chases and making good the same including testing of joints complete 
as per direction of Engineer in Charge. 
Concealed work, including cutting chases and making good the walls etc. 20 mm 
nominal outer dia Pipes 
7m 

7 m 

22 Providing and fixing Chlorinated Polyvinyl Chloride (CPVC) pipes, having thermal 
stability for hot & cold water supply, including all CPVC plain & brass threaded fittings, 
i/c fixing the pipe with clamps at 1.00 m spacing. 
This includes jointing of pipes & fittings with one step CPVC solvent cement and the 
cost of cutting chases and making good the same including testing of joints complete 
as per direction of Engineer in Charge. 
Concealed work, including cutting chases and making good the walls etc. 25 mm 
nominal outer dia Pipes 
10m 

 
 
 
 
10 

 
 
 
 
m 

23 Providing and fixing M.S. grills of required pattern in frames of windows etc. with M.S. 
flats, square or round bars etc. including priming coat with approved steel primer all 
complete. Fixed to steel windows by welding 
2x1’6”x4 =12sft > 36kg 

 
36 

 
kg 

24 Septic Tank:-   

25 Earth work in excavation by mechanical means (Hydraulic excavator)/ manual means 
over areas (exceeding 30cm in depth. 1.5 m in width as well as 10 sqm on plan) 
including disposal of excavated earth, 
lead upto 50m and lift upto 1.5m, disposed earth to be levelled and neatly dressed 
7’1”x5’8”x6 = 240.43cft > 6.8cum 

 
 
6.8 

 
 
cum 

26 Cement concrete flooring 1:2:4 (1 cement : 2 coarse sand : 4 graded stone aggregate) 
finished with a floating coat of neat cement, including cement slurry, but excluding the 
cost of nosing of steps etc. complete 
40 mm thick with 20 mm nominal size stone aggregate 
7’1”x5’8” = 40.07sft > 3.72sqm 

 
 
 
3.72 

 
 
 
Sqm 

27 Dry brick on edge flooring in required pattern with bricks of class designation 7.5 on a 
bed of 12 mm mud mortar, including filling joints with Jamuna sand, with common burnt 
clay non modular bricks. 
7’1”x5’8” = 40.07sft > 3.72sqm 

 
3.72 

 
sqm 

28 Brick work with common burnt clay modular bricks of class designation 7.5 in exposed 
brick work including making horizontal and vertical grooves 10mm wide 12 mm deep 
complete in cement mortar 1:6 (1 cement : 6 
coarse sand). From ground level upto plinth level 

25.46’x7’6”x10” = 158.61cft > 4.49cum 

 
 
 
 
4.49 

 
 
 
 
cum 

29 Supplying and fixing C.I. cover without frame for manholes : 455 x 610 mm rectangular 
C.I. cover (light duty) the weight of the cover to be not less than 23 kg 
1 pc 

 
1 

 
eac
h 

30 Providing and laying in position specified grade of reinforced cement concrete, 
excluding the cost of centering, shuttering, finishing and reinforcement - All work up to 
plinth level : 1:2:4 (1 cement : 2 coarse sand : 4 graded stone aggregate 20 mm 
nominal size) 
5’8”x4”x6” +(7’1”x5’8”+2x2)5” = 18.06cft > 0.51cum 

 
 
0.51 

 
 
cum 

31 Steel reinforcement for R.C.C. work including straightening, cutting, bending, placing in 
position and binding all complete upto plinth level. Hot rolled deformed bars 
50kg 

 
 
50 

 
 
kg 

32 Centering and shuttering including strutting, propping etc. and removal of form for 
:Foundations, footings, bases of columns, etc. for mass concrete 
3.72sqm 

 
3.72 

 
sqm 
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33 12 mm cement plaster of mix :  
1:6 (1 cement: 6 fine sand) 

(5’5”+4)2x7’6”+4x4+2+(2x1’6”)4 = 185.15sft > 17.20sqm 

 
17.20 

 
sqm 

34 Half brick masonry with common burnt clay F.P.S. (non modular) bricks of class 
designation 7.5 in foundations and plinth in : cement mortar 1:4 (1 cement : 4 coarse 
sand) 
5”-    4x4+8x1’6” = 28sft > 2.6sqm 

 
2.6 

 
sqm 

 

2. General Specifications and Instructions for Electrical Work 

1. I.E. RULES 1956: The installation shall generally be carried out in conformity with the Indian 

Electricity rule 1956 as amended from time to time and National Electrical code which 

contains specific regulations to be adhered to in the supply and use of electricity energy in the 

interest of safety. 

 

2. PRESSURE AND FREQUENCY OF SUPPLY: All current consuming devices shall be 

suitable for the pressure and frequency of supply stated in the special conditions of contract 

 

3. SYSTEM OF WIRING: The wiring shall be carried out on such a system as may be specified 

in the conditions of contract. “Power wiring shall be kept separate and distinct from lighting 

wiring. All conductors shall be run as far as possible along the walls and ceiling, so as to be 

easily accessible for inspection. The balancing of circuits in 3 phase 

 

a) General Conditions for Electrical Works 

1. The make of material mentioned in the Schedule – A, should be used on the work in variably and 

the Department reserves the right to insist upon using any of the make of the material mentioned 

in the Schedule – A from their choice. 

2. The work shall be carried out strictly in conformity with (i) code of practice for Electrical wiring 

and fittings in Government Building (ii) The Indian Standard Specification (iii) The Department 

specification, if the work carried out does not comply with the code of practice and Departmental 

specifications and if the work man ship is unsatisfactory it will be binding of the contractor to 

redo the job without any extra cost and pay penalty as decided by the department towards 

inconvenience caused , if any. 

3. The work should be carried out under the direct supervision of persons holding a certificate of 

competency for the type of work involved. 

4. After completion of work a plan of building should be furnished indicating the location of various 

main and sub- boards and all the fittings together with a circuit diagram duly numbered ( in the 

diagram) 

5. The contractor will be responsible for any defect noticed during either improper workmanship or 

defective materials supplied by him for two calendar years from the date of final completion of 

work. 

6. Lugs should be provided for all earth connections. 

7.  The contractor himself should arrange for the transportation of men and material to their work 

spot. 

8. All Civil works and patch works indicated for providing electrical installations should be well 

finished to the satisfaction of the authorities. A certificate from them should be obtained to the 

effect that the Civil and patch work done is to the satisfaction of authorities. It will be the 
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responsibility of the electrical contractor to obtain such certificate from the Engineer. Unless such 

certificate is produced this office will have right to with held the bill. 

9. Concreting to the pole and providing independent earthing should be done in presence of 

departmental staff. 

10. The distribution boards with Switch controls shall be separate in each floor for normal supply and 

essential supply. 

11. The lighting circuits shall be provided with separate conductor to enable to connect the normal 

lighting and essential lighting without linking to any of the above systems to ensure to switch over 

to essential supply in order to have minimum lighting to avoid inconvenience to the staff working. 

12. The control for the luminaire to be provided in the hall for both to be connected to the normal 

supply and essential supply shall be separate and away from the each system. 

13. For the points to be connected to essential supply, a separate conduit system is to be laid as 

enumerated in the above conditions includes circuit main of any system. 

14. The locations for the D. B’s and Switch controls for essential supply will be decided during the 

course of execution where the circuit conduit way have to be terminated. 

15. The tenderer / agency is bound to supply the materials prescribed in Schedule – A and no change 

of specification and make will be entertained. The tenderer has to survey the market regarding 

availability of the materials for specified item brand / specified make in schedule – A of the tender 

schedules before tendering for the work. In case of Discrepancy Final Decision will be taken by 

the tender accepting authority. 

16. The tenderer has to furnish the copy of the relevant test certificates /delivery challan against the 

materials supplied in support of genuine electrical materials. 

17. Tenderer has to furnish compliance report comprising the details of the testing of the installation 

duly indicating IR values and fitness before the Energisation as per IE rules and he is solely 

responsible after Energisation of the installation during the defect liability. 

18. It is bounded duty of the tenderer to see that the site is taken over after issue of the work order or 

after signing the agreement and should commence the work without delay. Any failure in this 

regard will be viewed seriously and necessary penalty will be levied as per agreement conditions. 

19. The tenderer has to keep the necessary test equipment at site at his own cost for the convenience 

of the inspecting officers till the work is completed.  

 

Drawings 

1. Discrepancies 

1.1 In case of discrepancies between documents the following order of procedure shall apply:- 

1.1.1 Between the written description of written dimensions in the drawings and the corresponding 

one in the specifications, the latter shall apply. 

1.1.2 Figured dimensions shall supersede scaled dimensions. The drawings on a larger scale shall take 

precedence over those on a smaller scale. 

1.1.3 Drawings issued as construction drawings from time to time shall supersede tender drawings and 

also the correspondence drawings previously issued. 

Note: The contractor should not execute any component of work without obtaining the working 

drawings. Any work done without drawings shall be at the contractor’s responsibility only. 

Acceptance for such work will be at the discretion of the Incharge. 

2.0 SECRECY CLAUSE 

The drawings and specifications made available to the tenderer shall exclusively be used on the 

work and they are retained from passing on each plan to any unauthorized hand either in parts or 
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in full under the provisions of Section-3 and 5 of the official secrets Act 1923. Any violation in 

this regard will entail suitable action under appropriate clause or official secret Act 1923. 

3. The Drawings enclosed to the tender are as follows: 

a. Site plan and Building Plan (as per page No.). 
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BILL OF QUANTITIES 

Name of work: Construction of temporary farm shed cum store including temporary toilet at 

NRC-IF farm area, Piprakothi, Motihari. 

PREAMBLE 

1. The Bill of Quantities shall be read in conjunction with the instructions to Tenderers, General 

and Special conditions of Contract Technical Specifications and Drawings. 

2. The quantities given in the Bill of Quantities are estimated and provisional and are given to 

provide common basis for tendering. The quantities here given are those upon which the 

lumpsum tender cost of the work is based but they are subject to alterations, omissions, 

deductions or additions as provided for in the conditions of this contract and do not necessarily 

show the actual quantities of work to be done. The basis of payment will be actual quantities of 

work ordered and carried out as measured by the Contractor and verified by the Engineer and 

valued at the estimate rate plus or Bill of Quantities where applicable, and otherwise at such 

rates and prices as the Incharge may fix within the terms of Contract. 

3. The estimate rates in the Bill of Quantities shall, except in so-far as it is otherwise provided 

under the Contract include cost of all constructional material, labour, machinery, transportation, 

erection, maintenance, profit, taxes and duties together with all general risks, liabilities and 

obligations set out or implied in the Contract. 

4. The plans enclosed with the tender are liable to be altered during execution of work as per 

necessity of site conditions. The Tender rate quoted by the tenderer shall hold good for execution 

of work even with altered plans. 

5. The whole cost of complying with the provisions of the Contract shall be included in the 

estimated rates for items provided in the Bill of Quantities and where no items are provided in 

the Bill of Quantities, their cost shall be deemed to be distributed among the estimate rates 

entered for the related items of work. 

6. General directions and descriptions of work and materials are not necessarily repeated nor 

summarised in the Bill of Quantities. References to the relevant sections of the Contract 

documentation shall be made before entering estimate rate against each item in the Bill of 

Quantities. 

7. The method of measurements of completed work for payment shall be in accordance with the 

relevant B.I.S. Codes. 

8. All items of work are to be executed as per the drawings / specifications supplied with the 

contract documents.  

If there is any contradiction between the drawings and the text of the specifications, the later 

shall prevail. 

9. The Tenderer should inspect and select the quarries of his choice before he quotes the tender rate 

in the Schedule of Bill of Quantities and satisfy himself about the availability of required 

quantum of materials. 

10. Diversion drains should be excavated before completion of the embankments and the useful soils 

should be used in the nearby embankments. 

11. The actual mix proportion by weight to be adopted during execution will be got designed in the 

laboratories to suit the grade of concrete and mortar to be used. It will be the responsibility of the 

contractor to manufacture concrete and mortar of required strength. 

12. The quantum of measurement for all items of earthwork involving conveyance manually or by 

machinery shall be as assessed by level measurement. The measurements for the embankment 

will be for the consolidated banks only. 



46 
 

13. Wherever bailing out of water is involved either for excavation or for foundations or for 

constructions, the rate quoted shall take into account the dewatering charges necessary. No 

separate payment will be made for dewatering. 

14. Wherever embankment work is involved, useful soils approved by the Incharge from the cutting 

reaches and diversion drains shall be taken and used for forming nearby embankments soils used 

for constructions will be at free of cost. 

15. The quoted tender rates shall also include the work of any kind necessary for the due and 

satisfactory construction, completion and maintenance of the works according to the drawings 

and these specifications and further drawings and orders that may be issued by the Incharge from 

time to time. The quoted tender rate shall include compliance by the Contractor with all the 

general conditions of contract, whether specifically mentioned or not in the various clauses of 

these specifications, all materials, machinery, plant, equipment, tools, fuel, water, strutting, 

timbering, transport, offices, stores, workshop staff, labour and the provision of proper and 

sufficient protective works, diversions, temporary fencing and lighting. It shall also include 

safety of workers, first aid equipments suitable accommodation for the staff and workmen, with 

adequate sanitary arrangements, the effecting and maintenance of all insurances, the payment of 

all wages, salaries, fees, royalties / Taxes, duties or other charges arising out of the execution of 

works and the regular clearance of rubbish, reinstatement and clearing-up of the site as may be 

required on completion of works safety of the public and protection of the works and adjoining 

land. The work of Building in quality control / assurance shall be deemed to be covered in the 

quoted rate. 

16. The Contractor shall ensure that, the quoted tender r a t e shall cover all stages of work such as 

setting out, selection of materials, selection of construction methods, selection of equipment and 

plant, deployment of personnel and supervisory staff, quality control testing etc. The work 

quality assurance shall be deemed to be covered in the tender rate. 

17. a) The special attention of the tenderer is drawn to the conditions in the tender notices and the 

Standard preliminary specifications containing therein. These preliminary specifications shall 

apply to the agreement to be entered into between the contractor and the ICAR-RCER and shall 

form an in-separable condition of the contract along with the estimate. All these documents 

taken together shall be deemed to form one contract and shall be complimentary to another. 

b) The tenderer shall examine, closely the BIS also the standard preliminary specifications 

contained therein and sign the Incharge office copy of the BIS and its addenda volume in token 

of such study before submitting his overall tender rate which shall be for finished work in-situ. 

He shall also carefully study the drawings and additional specifications and all the documents, 

which form part of the agreement to be entered into by the successful tenderer. 

18. The tenderers attention is directed to requirements for materials conforming to the Bureau of 

Indian Standards specifications etc., shall be used on the work and the tenderers shall quote his 

overall tender rate accordingly. 

19. The tenderer has to do his own testing of materials and satisfy himself that they conform to the 

specifications of respective I.S.I. Codes before tendering. 

20. The contractor shall himself procure the required construction materials of approved quality 

including the earth for formation of embankment and water from quarries / sources of his choice. 

All such quarries / sources of materials required for the work shall be got approved by the 

Incharge in writing well before their use of the work. 

21. The contractor shall himself procure the steel, cement, Bitumen, Blasting materials, sand, metal, 

soils, etc., and such other materials required for the work well in advance. The contractor has to 
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bear the cost of materials for conveyance. The department will not take any responsibility for 

fluctuations in market in cost of the materials, transportation and for loss of materials etc. 

22. Inspection of site and quarries by the tenderer: Every tenderer is expected before quoting his 

overall tender rate, to inspect the site of proposed work. He should also inspect the quarries and 

satisfy himself about the quality, and availability of materials. The best class of materials to be 

obtained from quarries, or other sources shall be used on the work. In every case the materials 

must comply with the relevant standard specifications. Samples of materials as called for in the 

standard specifications or in this tender notice, or as required by the, in any case, shall be 

submitted for the ’s approval before the supply to site of work is begun. 

23. The tenderer’s particular attention is drawn to the sections and clauses in the BIS/CPWD 

specification dealing with 

a) Test, inspection and rejection of defective materials and work. 

b) Carriage 

c) Construction plant 

d) Water and lighting 

e) Cleaning up during the progress and for delivery. 

f) Accidents 

g) Delays 

h) Particulars of payments. 

The contractor should closely peruse all the specification clauses, which govern the overall 

tender rate he is tendering. 

24. The defect liability period of contract in terms of GO Ms No: 8, T(R&B)Dept.dated: 8.1.2003 is 

twenty four months. 

25.  The estimate rates for items shown in the Schedule “A” include all construction materials. No 

escalation in rates will be paid unless specified in the tender document. The tenderer has to quote 

an overall tender rate considering all the aspects of the tender to complete the finished item of 

work as per the B.I.S. specifications, the special specifications appended, Drawings etc. 

26. If there is any contradiction between UE / and B.I.S. specifications, listed and detailed technical 

specifications, the latter shall prevail. 

27. In case of a job for which specifications are not available with the Schedule or in B.I.S. code and 

are required to be prescribed, such work shall be carried out in accordance with the written 

instructions of the Incharge. 

28. The contractor should use the excavated useful soils and stone for construction purpose. Soils 

used for construction either for homogeneous section in hearting or in casing zone based on the 

suitability will be at free of cost and the cost of stone used for construction purpose will be 

recovered from the contractor’s bill. 

The contractor should quote his tender rate keeping in view of the above aspects. 

29. Additions and alternations by the Tenderer in the Schedule of quantities will disqualify the 

tender. 

30. In the case of discrepancies between the written description of the item in the Schedule “A” and 

the detailed description in the specification of the same item, the latter shall be adopted. 

31. The Unit rates noted below are those governing payment of extras or deductions for omissions 

according to the conditions or the contract as set-forth in the preliminary specifications of the 

Indian standard specifications and other conditions of specification of this contract. 

32. It is to be expressly understood that the measured work is to be taken according to the actual 

quantities when in place and finished according to the drawings or as may be ordered from time 
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to time by the and the cost calculated by measurement or weight at their respective rates without 

any additional charge for any necessary or contingent works connected works connected 

herewith. The rate quoted are for works in situ and complete in every respect. 

33. For all items of work in excess of the quantities indicated the rates payable for such excess 

quantities will be tendered rates. 

34. For all items of work, intermediate payment will be made provisionally as per relevant clause. 

Full-accepted agreement rates will be paid only after all the items of works are completed. 

35. The contractor is bound to execute all supplemental works that are found essential incidental and 

inevitable during execution of main work. 

36. The payment of rates for supplement items of work will be regulated as under.  

Supplemental items directly deductible from similar items in the original agreement. 

The rates shall be derived by adding to or subtracting from the agreement rate of such similar 

item the cost of the difference in the quantity of materials labour between the new items and 

similar items in the agreement worked out with reference to the schedule of rates adopted in the 

sanctioned estimate with which the tenders are compared. 

a) Similar items but the rates of which cannot be directly deducted from the original agreement. 

b) Purely new items which do not correspond to any item in the agreement. 

The rate of all such items shall be overall tender rate. 

37. ENTRUSTMENT OF ADDITIONAL ITEMS. 

a) Where ever additional items not contingent on the main work and outside the scope of original 

agreement are to be entrusted to the original contractor dispensing with tenders and if the value 

of such items exceeds the limits upto which the officer is empowered to entrust works initially to 

contractor without calling for tenders approval of next higher authority shall be obtained. 

Entrustment of all such items on nomination shall be rates not exceeding the estimate rates. 

b) Entrustment of supplement items contingent on the main work will be authorised by the officers 

upto the monetary limits upto which they themselves are competent to accept items in the 

original agreement so long as the total amounts upto which they are competent to accept in an 

original agreement rates for such items shall be worked in accordance with the procedure 

prescribed by CPWD. 

c) Entrustment of either the additional supplemental items shall be further subject to the provisions 

under CPWD Code viz., the items shall not be ordered by an officer on his own responsibility if 

the revised estimate or deviation statement providing for the same requires the sanction of higher 

authority. 

Note: It may be noted that the term estimate rate used above means the rate in the sanctioned estimate 

with which the tender’s compared or if no such rate is available in the estimate the rate derived 

will be with reference to the schedule of rates adopted in the sanctioned estimate with which 

tenders are compared. 
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CONTRACT FORM 

 

This Contract made the ________________________ day of _____________________ (Month), 

__________________(Year) between the Hon’ble President of Indian Council of Agricultural 

Research acting through the Director, ICAR Research Complex for Eastern Region (Indian 

Council of Agricultural Research), Patna – 800014 (Bihar) (name and address of Employer) 

(hereinafter called “the Employer)” and ………………………………………. 

(name and address of contractor) (hereinafter called “the Contractor” of the other party). 

 

WHEREAS the Employer is desirous that the Contractor executes the Work of:-    

 

1. Construction of temporary farm shed cum store including temporary toilet at NRC-IF farm 

area, Piprakothi, Motihari. 

 

(Ref. No………………………………….) (name and identification number of contract) (hereinafter 

called “the Works”) at ICAR-RCER, Patna -800014 (Bihar) and the Employer has accepted the Bid 

by the Contractor for the execution and completion of such works and the remedying of any defects 

therein, at a contract price of Rs……………(Rupees …………………………………… only) 

 

NOW, THEREFORE, IT IS HEREBY AGREED BETWEEN THE PARTIES AS FOLLOWS: 

 

1.  In this Contract, words and expressions shall assume the same meanings as are 

respectively assigned to them in the conditions of Contract hereinafter referred to and 

they shall be deemed to form and be read and construed as part of this Agreement. 

 

2.  In consideration of the payments to be made by the Employer to the Contractor as 

hereinafter mentioned, the Contractor hereby covenants with the Employer to execute 

and complete the works and remedy the defects therein in conformity in all aspects with 

the provisions of the contract. 

 

3.  The Employer hereby covenants to pay the Contractor in consideration of the execution 

and completion of the works and in remedying the defects wherein the Contract Price 

or such other sum as may become payable under the provisions of the Contract at the 

times and in the manner prescribed by the Contract. 

 

4.  The following documents shall be deemed to form and be read and construed as part of 

this Contract, viz.: 

i)  Letter of Acceptance 

ii)  Notice to proceed with the works 

iii)  Contractor’s Bid 

iv)  Bidding data 

v)  General conditions of contract (including special conditions of contract) 

vi)  Specifications 

vii)  Drawings 

viii)  Bill of quantities 
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ix)  Any other documents listed in the contract data as forming part of the contract 

 

IN WITNESS WHEREOF the Parties have caused this Contract to be executed the day and year first 

before written. 

 

 

Binding signature of Employer Signed by  

 

                                                                                   (……………) 

Director, ICAR Research Complex for Eastern Region, Patna  

                                                            (for and on behalf of the President of ICAR, India) 

 

 

 

In the presence of           (………………..) 

Witness  1.      Chairman, Works Committee 

 

 

 

In the presence of           (……………….) 

Witness   2.      Assistant Administrative Officer 

 

 

Binding signature of Contractor Signed by _______________________________________ 

(for and on behalf of __________________ duly authorized vide Resolution 

No____________ dated ___________ of the Board of Directors of ___________) 

 

In the presence of 

(Witnesses) 

 

1. 

 

 

2. 
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MODEL BANK GUARANTEE FORMAT FOR FURNISHING EMD 

 

 

Whereas M/s ………………..……………………… (hereinafter called the “tenderer”) has 

submitted their offer dated…………………………….……….…………… for the supply of 

……………………………………….. (hereinafter called the “tender”) against the purchaser’s tender 

enquiry No. …………………………………………….. 

 

KNOW ALL MEN by these presents that WE ……………………………………… of 

…………………………………………having our registered office at 

……………………………………………………. are bound unto …………………. (hereinafter 

called the “Purchaser) in the sum of ……………………………for which payment will and truly to be 

made to the said Purchaser, the Bank binds itself, its successors and assigns by these presents. Sealed 

with the Common Seal of the said Bank this ……… day of …… 2018. 

 

THE CONDITIONS OF THIS OBLIGATION ARE: 

 

(1)  If the tenderer withdraws or amends, impairs or derogates from the tender in any respect within 

the period of validity of this tender. 

 

(2) If the tenderer having been notified of the acceptance of his tender by the Purchaser during the 

period of its validity:- 

 

a)  If the tenderer fails to furnish the Performance Security for the due performance of the 

contract. 

b)  Fails or refuses to accept/execute the contract. 

 

WE undertake to pay the Purchaser up to the above amount upon receipt of its first written 

demand, without the Purchaser having to substantiate its demand, provided that in its demand the 

Purchaser will note that the amount claimed by it is due to it owing to the occurrence of one or both 

the two conditions, specifying the occurred condition or conditions. 

 

This guarantee will remain in force upto and including 45 days after the period of tender 

validity and any demand in respect thereof should reach the Bank not later than the above date. 

 

…………………………………………………. 

(Signature of the authorized officer of the Bank) 

 

…………………………………………………………. 

…………………………………………………………. 

Name and designation of the officer 

 

………………………………………………………………. 

Seal, name & address of the Bank and address of the Branch 
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MODEL BANK GUARANTEE FORMAT FOR PERFORMANCE SECURITY 

 

To, 

The Director,  

ICAR-RCER, ICAR Parisar,  

P/o – BVCC, Patna – 800 014 (BIHAR). 

 

WHEREAS …………………………………………………………………… (name and 

address of the supplier) (hereinafter called “the supplier”) has undertaken, in pursuance of contract 

no……………………………. dated …………. to supply (description of goods and services) (herein 

after called “the contract”). 

 

AND WHEREAS it has been stipulated by you in the said contract that the supplier shall 

furnish you with a bank guarantee by a scheduled commercial recognized by you for the sum specified 

therein as security for compliance with its obligations in accordance with the contract; 

 

AND WHEREAS we have agreed to give the supplier such a bank guarantee; 

 

NOW THEREFORE we hereby affirm that we are guarantors and responsible to you, on behalf 

of the supplier, up to a total of Rs……………………………………………………………(amount of 

the guarantee in words and figures), and we undertake to pay you, upon your first written demand 

declaring the supplier to be in default under the contract and without cavil or argument, any sum or 

sums within the limits of (amount of guarantee) as aforesaid, without your needing to prove or to show 

grounds or reasons for your demand or the sum specified therein. 

 

We hereby waive the necessity of your demanding the said debt from the supplier before 

presenting us with the demand. 

 

We further agree that no change or addition to or other modification of the terms of the 

contract to be performed thereunder or of any of the contract documents which may be made between 

you and the supplier shall in any way release us from any liability under this guarantee and we hereby 

waive notice of any such change, addition or modification. 

 

This guarantee shall be valid until the ….. day of ………, 20…… 

 

 

…………………..……………………………. 

(Signature of the authorized officer of the Bank) 

 

…………………………………………………………. 

Name and designation of the officer 

 

…………………………………………………………. 

…………………………………………………………. 

Seal, name & address of the Bank and address of the Branch 
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Annexure –II 
 

 

INSTRUCTIONS FOR ONLINE BID SUBMISSION: 
 

As per the directives of Department of Expenditure, this tender document has been 
published on the Central Public Procurement Portal (URL: http://eprocure.gov.in). The bidders 
are required to submit soft copies of their bids electronically on the CPP Portal, using valid 
Digital Signature Certificates. The instructions given below are meant to assist the bidders in 
registering on the CPP Portal, prepare their bids in accordance with the requirements and 
submitting their bids online on the CPP Portal. 
 
More information useful for submitting online bids on the CPP Portal may be obtained at:  
https://eprocure.gov.in/eprocure/app 

 

REGISTRATION: 
 

1) Bidders are required to enroll on the e-Procurement module of the Central Public 
Procurement Portal (URL: https://eprocure.gov.in/eprocure/app) by clicking on the link  
“Click here to Enroll”. Enrolment on the CPP Portal is free of charge. 

 
2) As part of the enrolment process, the bidders will be required to choose a unique 

username and assign a password for their accounts. 
 

3) Bidders are advised to register their valid email address and mobile numbers as part of 
the registration process. These would be used for any communication from the CPP 
Portal. 

 
4) Upon enrolment, the bidders will be required to register their valid Digital Signature 

Certificate (Class II or Class III Certificates with signing key usage) issued by any 
Certifying Authority recognized by CCA India (e.g. Sify / TCS / nCode / eMudhra etc.), 
with their profile. 

 
5) Only one valid DSC should be registered by a bidder. Please note that the bidders are 

responsible to ensure that they do not lend their DSCs to others which may lead to 
misuse. 

 
6) Bidder then logs in to the site through the secured log-in by entering their userID / 

password and the password of the DSC / eToken. 

 

SEARCHING FOR TENDER DOCUMENTS: 
 

1) There are various search options built in the CPP Portal, to facilitate bidders to search 
active tenders by several parameters. These parameters could include Tender ID, 
organization name, location, date, value, etc. There is also an option of advanced search 
for tenders, wherein the bidders may combine a number of search parameters such as 
organization name, form of contract, location, date, other keywords etc. to search for a 
tender published on the CPP Portal. 

 
2) Once the bidders have selected the tenders they are interested in, they may download the 

required documents / tender schedules. These tenders can be moved to the respective 
„My Tenders‟ folder.  

https://eprocure.gov.in/eprocure/app
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This would enable the CPP Portal to intimate the bidders through SMS / e-mail in case 
there is any corrigendum issued to the tender document. 

 
3) The bidder should make a note of the unique Tender ID assigned to each tender, in case they 

want to obtain any clarification / help from the Helpdesk. 
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PREPARATION OF BIDS: 
 

1) Bidder should take into account any corrigendum published on the tender document 
before submitting their bids. 

 
2) Please go through the tender advertisement and the tender document carefully to 

understand the documents required to be submitted as part of the bid. Please note the 
number of covers in which the bid documents have to be submitted, the number of 
documents – including the names and content of each of the document that need to be 
submitted. Any deviations from these may lead to rejection of the bid. 

 
3) Bidder, in advance, should get ready the bid documents to be submitted as indicated in 

the tender document / schedule and generally, they can be in PDF / XLS / RAR / DWF 
formats. Bid documents may be scanned with 100 dpi with black and white option. 

 
4) To avoid the time and effort required in uploading the same set of standard documents 

which are required to be submitted as a part of every bid, a provision of uploading such 
standard documents (e.g. PAN card copy, annual reports, auditor certificates etc.) has 
been provided to the bidders. Bidders can use “My Space” area available to them to 
upload such documents. These documents may be directly submitted from the “My 
Space” area while submitting a bid, and need not be uploaded again and again. This will 
lead to a reduction in the time required for bid submission process. 

 

 

SUBMISSION OF BIDS: 
 

1) Bidder should log into the site well in advance for bid submission so that he/she upload 
the bid in time i.e. on or before the bid submission time. Bidder will be responsible for 
any delay due to other issues. 

 
2) The bidder has to digitally sign and upload the required bid documents one by one as 

indicated in the tender document. 
 
 

3) A standard BoQ format has been provided with the tender document to be filled by all the 
bidders. Bidders are requested to note that they should necessarily submit their financial 
bids in the format provided and no other format is acceptable. Bidders are required to 
download the BoQ file, open it and complete the while coloured (unprotected) cells with 
their respective financial quotes and other details (such as name of the bidder). No other 
cells should be changed. Once the details have been completed, the bidder should save it 
and submit it online, without changing the filename. If the BoQ file is found to be 
modified by the bidder, the bid will be rejected. 

 
4) The serve time (which is displayed on the bidders‟ dashboard) will be considered as the 

standard time for referencing the deadlines for submission of the bids by the bidders, 
opening of bids etc. The bidders should follow this time during bid submission. 

 
5) All the documents being submitted by the bidders would be encrypted using PKI 

encryption techniques to ensure the secrecy of the data. The data entered cannot be 
viewed by unauthorized persons until the time of bid opening. The confidentiality of the 
bids is maintained using the secured Socket Layer 128 bit encryption technology. Data 
storage encryption of sensitive fields is done. 
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6) The uploaded tender documents become readable only after the tender opening by the 

authorized bid openers. 
 

7) Upon the successful and timely submission of bids, the portal will give a successful bid 
submission message & a bid summary will be displayed with the bid no. and the date & 
time of submission of the bid with all other relevant details. 

 
8) The bid summary has to be printed and kept as an acknowledgement of the submission 

of the bid. This acknowledgement may be used as an entry pass for any bid opening 
meetings. 

 

 

ASSISTANCE TO BIDDERS: 
 

1) Any queries relating to the tender document and the terms and conditions contained 
therein should be addressed to the Tender Inviting Authority for a tender or the relevant 
contact person indicated in the tender. 

 
Any queries relating to the process of online bid submission or queries relating to CPP 
Portal in general may be directed to the 24x7 CPP Portal Helpdesk. The contact number 
for the helpdesk is 1800 233 7315. 
 
 

For any technical related queries please call the Helpdesk, Mobile Number - 

 
+91 8826246593 Tel: The 24 x 7 Help Desk Number 0120-4200462, 0120-4001002. 

 
E-mail: support-eproc[at]nic[dot]in 

 
Note: Bidders are requested to kindly mention the URL of the Portal and Tender Id in the 
subject while emailing any issue along with the Contact details. 
 
 
 
 
 
 

Sd/- 
 

ASSISTANT ADMINISTRATIVE OFFICER (PURCHASE) 
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Annexure-III 

 

Checklist towards eligibility criteria 
Name of the Firm: 

 

Tender Reference No.: 

 

Name of the Tender Work: 

 

Sl. 

No. 

Details Submitted 

(Yes/No.) 

If submitted, 

mention page 

no. of PDF 

File 

Remarks 

1 Registered contractor from CCW/CPWD/ 

PWD/ RWD and similar govt. agencies 

   

2 Experience in any type of civil work    

3 Any type of single civil work of not less 

than Rs.3.50 lakhs in preceding three years 

   

4 Certificates in support of existing 

Commitments 

   

5 Valid Labour license    

6 Income Tax Clearance certificate for last 

Financial Year 2016-17 or 2017-18. 

   

7 Copy of GST Registration    

 

 

Signature of Bidder with Official Seal 
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Hkkjrh; d`f"k vuqla/kku ifj"kn dk iwohZ vuqla/kku ifjlj 

ICAR RESEARCH COMPLEX FOR EASTERN REGION 

(Hkkjrh; d`f"k vuqla/kku ifj"kn INDIAN COUNCIL OF 

AGRICULTURALRESEARCH) 

 

 

 

 

 

 
Annexure-IV 

 

(On the letter head of the Firm) 

 

 

 

CERTIFICATE ABOUT NON BLACK LISTING   

 

We.............................................................on this date ---------------------- do hereby 

certify that our company / firm has not been blacklisted by any Government Department / 

Government Educational Institutions / Research Institute(s) on any grounds. 

 

Authorized signatory of Bidder with Seal 

 

Name ----------------------------------------- 

 

Designation---------------------------------- 

 

Place ----------------------------------------- 

 

Date ----------------------------------------- 

 

Signature of Bidder with Official Seal 

  

vkbZ-lh-,-vkj- ifjlj] iksLV & fcgkj HksVujh dkWyst] iVuk & 800014 ¼fcgkj½] Hkkjr 

ICAR Parisar, P/o - Bihar Veterinary Collage, Patna – 800 014 (Bihar), INDIA 

Qksu la-Phone No. (0612) 2226024, 2228882*104, QSDl la-Fax No.2223956, Web-site: www.icarrcer.in 
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Hkkjrh; d`f"k vuqla/kku ifj"kn dk iwohZ vuqla/kku ifjlj 

ICAR RESEARCH COMPLEX FOR EASTERN REGION 

(Hkkjrh; d`f"k vuqla/kku ifj"kn INDIAN COUNCIL OF 

AGRICULTURALRESEARCH) 

 

 

 

 

 

 

 
Annexure-V 

 

(On the letter head of the Firm) 

 

MANDATE FORM FOR BANKING DETAILS 

 

Name of the Firm: 

 

Registered /Postal Address: 

 

1 Permanent Account Number 

(PAN) No. 

 

2 Service Tax Registration No., if applicable  

3 Bank details: 

 

 

 a Bank Name 

 

 

 b Branch Address 

 

 

 c Account No. 

 

 

 d Type of Account 

(Current/Savings) 

 

 

 e MICR No. 

 

 

 f RTGS/NEFT Code 

 

 

 

 

Signature of Bidder with Official Seal 

  

vkbZ-lh-,-vkj- ifjlj] iksLV & fcgkj HksVujh dkWyst] iVuk & 800014 ¼fcgkj½] Hkkjr 

ICAR Parisar, P/o - Bihar Veterinary Collage, Patna – 800 014 (Bihar), INDIA 

Qksu la-Phone No. (0612) 2226024, 2228882*104, QSDl la-Fax No.2223956, Web-site: www.icarrcer.in 
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Annexure VI 

TENDER ACCEPTANCE LETTER 

(To be given on Company Letter Head) 
 

Date: 
 
To, 

The Director 

ICAR Research Complex for Eastern Region,  

ICAR Parisar, P.O.: Bihar Veterinary College,  

Patna – 800 014 (BIHAR) INDIA 
 
Sub: Acceptance of Terms & Conditions of Tender for Construction of temporary farm 

shed cum store including temporary toilet at NRC-IF farm area, Piprakothi, Motihari. 
 

Tender Reference No: ________________________ 

Name of Tender / Work: - Construction of temporary farm shed cum store including 

temporary toilet at NRC-IF farm area, Piprakothi, Motihari 
 
Dear Sir, 

 

vii. I/ We have downloaded / obtained the tender document(s) for the above mentioned 

‘Tender/Work’ from the web site(s) namely:  
____________________________________________________________________________ 

____________________________________________________________________________ 

as per your advertisement, given in the above mentioned website(s). 

 

i. I / We hereby certify that I / we have read the entire terms and conditions of the tender 

documents from Page No. _______ to ______ (including all documents like annexure(s), 

schedule(s), etc .,), which form part of the contract agreement and I / we shall abide hereby by 

the terms / conditions / clauses contained therein. 

 
ii. The corrigendum(s) issued from time to time by your department/ organization too has also 

been taken into consideration, while submitting this acceptance letter. 

 
iii. I / We hereby unconditionally accept the tender conditions of above mentioned tender 

document(s) / corrigendum(s) in its totality / entirety. 

 
iv. I / We do hereby declare that our Firm has not been blacklisted/ debarred by any Govt. 
Department/Autonomous Body/Organization/Public sector undertaking. 
 
v. I / We certify that all information furnished by the our Firm is true & correct and in the event 

that the information is found to be incorrect/untrue or found violated, then your department/ 

organization shall without giving any notice or reason therefore or summarily reject the bid or 

terminate the contract, without prejudice to any other rights or remedy including the forfeiture of 

the full said earnest money deposit absolutely. 

 
Yours Faithfully, 

 
(Signature of the Bidder, with Official Seal) 
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Hkkjrh; d`f"k vuqla/kku ifj"kn dk iwohZ vuqla/kku ifjlj 

ICAR RESEARCH COMPLEX FOR EASTERN REGION 

(Hkkjrh; d`f"k vuqla/kku ifj"kn INDIAN COUNCIL OF 

AGRICULTURALRESEARCH) 

 

 

 

 

 

Annexure VII 

(To be given on Company Letter Head) 
Date: …………… 

To 

The Director, 

ICAR-RCER, Patna 

 

Sir, 

 

I / We do hereby tender and if this tender be accepted, under take to execute the work entitled 

“Construction of temporary farm shed cum store including temporary toilet at NRC-IF 

farm area, Piprakothi, Motihari” as shown in the drawings and as per specifications described 

in this document of ICAR-RCER, Patna for the sum of Rs. 4.80 lakhs or such other sum as may 

be arrived under the clause of the standard preliminary specifications relating to “Payment by 

final measurement at unit rates”. 

 

I/WE have also quoted rates for which I/We agree to execute the work when the lumpsum 

payment under the terms of the agreement is varied by payment on measurement quantities. 

 

I/WE agreed to keep the offer in this tender valid a period of six month(s) mentioned in the 

tender notice and not to modify the whole or any part of it for any reason within above period. If 

the tender is withdrawn by me/us for any reasons whatsoever, the earnest money paid by me/us 

will be forfeited to Government. 

 

I/WE hereby distinctly and expressly, declare and acknowledge that, before the submission of 

my/our tender I/We have carefully followed the instructions in the tender notice and have read 

the preliminary specifications and that I/We have made such examination of the contract 

documents and the plans, specifications and quantities and of the location where the said work is 

to be done, and such investigation of the work required to be done, and in regard to the material 

required to be furnished as to enable me/us to thoroughly understand the intention of same and 

the requirements, covenants, agreements, stipulations and restrictions contained in the contract, 

and in the said plans and specifications and distinctly agree that I/We will not hereafter make any 

claim or demand upon the Government based upon or arising out of any alleged 

misunderstanding or misconception /or mistake on my/or our part of the said requirement, 

covenants, agreements, stipulations, restrictions and conditions. 

 

I / WE enclosed to my/our application for tender schedule a crossed demand draft (No.________ 

dated: ___________) for Rs: ______________________________________________________ 

as earnest money not to bear interest. 

 

I / WE shall not assign the contractor or sublet any portion of the same. In case if it becomes 

necessary such subletting with the permission of the shall be limited to (1) Labour contract, (2) 

Material contract, (3) Transport contract and (4) Engaging specialists for special item of work. 

 

vkbZ-lh-,-vkj- ifjlj] iksLV & fcgkj HksVujh dkWyst] iVuk & 800014 ¼fcgkj½] Hkkjr 

ICAR Parisar, P/o - Bihar Veterinary Collage, Patna – 800 014 (Bihar), INDIA 

Qksu la-Phone No. (0612) 2226024, 2228882*104, QSDl la-Fax No.2223956, Web-site: www.icarrcer.in 
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IF MY / OUR tender is not accepted the sum shall be returned to me/us on application when 

intimation is sent to me/us of rejection or at the expiration of three months from last date of 

receipt of this tender, whichever is earlier. If my/our tender is accepted the earnest money shall 

be retained by the Government as security for the due fulfillment of this contract. If upon written 

intimation to me/us by the Office, I/We fail to attend the said office on the date herein fixed or if 

upon intimation being given to me/us or acceptance of my/our tender, and if I/We fail to make 

the additional security deposit or to enter into the required agreement as defined in tender 

document, then I/We agree the forfeiture of the earnest money. Any notice required to be served 

on me/us here under shall be sufficiently served on me/us if delivered to me/us hereunder shall 

be sufficiently served on me/us if delivered to me/us personally or forwarded to me/us by post to 

(registered or ordinary) or left at my/our address given herein. Such notice shall if sent by post be 

deemed to have been served on me/us at the time when in due course of post it would be 

delivered at the address to which it is sent. 

I/WE fully understand that the written agreement to be entered into between me/us and 

Government shall be the foundation of the rights of the both the parties and the contract shall not 

be deemed to be complete until the agreement has first been signed by me/us and then by the 

proper officer authorized to enter into contract on behalf of Government. 

 

I AM/WE ARE professionally qualified and my/our qualifications are given below:  

 

S. No. Name Qualification 

   

   

   

   

   

   

   

   

 

I/WE will employ the following technical staff for supervising the work and will see that one of 

them is always at site during working hours, personally checking all items of works and paint 

extra attention to such works as required special attention (eg) Main panel boards, Cable 

connections etc., 

 

S. No. Name Qualification 

   

   

   

   

   

   

 

I / WE declare that I / WE agree to recover the salaries of the technical staff actually engaged on 

the work by the department, from the work bills, if I / We fail to employ technical staff as per the 

tender condition. 

 

TENDERERS / CONTRACTOR’S CERTIFICATE. 

 

(1) I/WE hereby declare that I/We have perused in detail and examined closely the Indian 

Standard Specifications, all clauses of the preliminary specifications with all amendments 

and have either examined all the standards specifications or will examine all the standard 

specifications for items for which I/We tender, before I/We submit such tender and agree 
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to be bound and comply with all such specifications for this agreement which I/We 

execute in the different Government Departments. 

 

(2) I/WE certify that I/We have inspected the site of the work before quoting my price, I /We 

have satisfied about the quality, availability and transport facilities for all the materials.  

 

(3) I / WE am/are prepared to furnish detailed data in support of all my quoted rates, if and 

when called upon to do so without any reservations.  

 

(4) I / WE hereby declare that I / We will not claim any price escalation.  

 

(5) I / WE hereby declare that I am / We are accepting for the defect liability period as 24 

months.  

 

(6) I / WE declare that I / WE will not claim any extra amount towards any material used for 

the work other than the quoted works for respective schedule ‘A’ items.  

 

(7) I / WE declare that I / WE will execute the work as per the mile stone programme, and if 

I / WE fail to complete the work as per the mile stone programme I abide by the 

condition to recover liquidated damages as per the tender conditions.  

 

(8) I / WE declare that I / WE will abide for settlement of disputes as per the tender 

conditions. 

 

 

DECLARATION OF THE TENDERER 

 

1) I/WE have not been black listed in any department due to any reasons. 

2) I/We declare that all the Certificates/Documents submitted by Me/US are Genuine. 

3) I/WE agree to disqualify me/us for any wrong declaration in respect of the above and to 

summarily reject my/our tender. 

 

 

 

Address of the Tenderer: 

 

 

 

 

 

 

Phone No.:      Fax No.:    Seal and signature of  

          the CONTRACTOR. 

 

 


