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F.No.IRCER/2017-18/P&S-21(D)/ Minor Work/ Dated: 19.01.2018

Notice Inviting Tender

Sub: Brick edge soling of kachcha road from farmers hostel to South-Western side (Near
School) of the Farm at ICAR Research Complex for Eastern Region, Patna.

Dear Sir(s),

| am directed to refer to the captioned subject and to say that the Director, ICAR-RCER, Patna
hereby invites bids from eligible Contractors for the work mentioned below.

1. | Name of the Work Brick edge soling of kachcha road from farmers hostel
to South-Western side (Near School) of the Farm at
ICAR Research Complex for Eastern Region, Patna

2. Estimated cost of the work Rs. 4.62 lakhs

w

Period of completion of work 30 days from the award of the work

4. | Form of contract / class of firms | Registered contractor from CCW/ PWD/ CPWD/RWD
eligible. and similar govt. agencies.

5. | E.M.D to be paid in the shape of | Rs. 11600.00 (Rs. Eleven thousand six hundred only)
Demand Draft in favour of
“ICAR Unit, ICAR-RCER,
Patna” obtained from
Nationalized Bank only.

6. | Tender Document Fee to be | Rs. 1000.00 (Rs. One thousand only)
paid in the shape of Demand
Draft “ICAR Unit, ICAR-
RCER, Patna” obtained from
Nationalized Bank only.

The tender document contains the following:-

Annexure-I - ¢ Specification and other details ”
Annexure Il — “ Instructions for Online Bid Submission ”



Tender Enquiry No.: F. No. IRCER/2017-18/P&S-21(D)/Minor Work/ Brick edge soling

Date and Time for Issue/Publishing 19.01.2018 at 11.00 AM
Document Download Date and Time 19.01.2018 at 11.15 AM
Bid Submission start Date and Time 19.01.2018 at 11.30 AM
Bid Submission End Date and Time 08.02.2018 at 01.00 PM
Date and Time for Opening of Bids 09.02.2018 at 03.00 PM

IMPORTANT NOTES:-

Vi.

Vii.

viii.

Tender Documents can be downloaded from ICAR-RCER website www.icarrcer.in or from
the Central Public Procurement Portal www.eprocure.gov.in. Bidders should enroll / register
in the e-procurement module of Central Public Procurement Portal through the website :
www.eprocure.gov.in for participating in the bidding process. Bidders should also possess a
valid DSC for online submission of bids.

Bids received on e-tendering portal only will be considered. Bids in any other form sent
through sealed cover/email/post/fax etc. will be rejected.

The Director, ICAR-RCER, Patna reserves the right to accept / reject any or all the tenders in
part /full without assigning any reason thereof.

The ICAR-RCER will not be responsible for any delay in enrollment / registration as bidder
or submitting /uploading the offer on e-tender portal. Hence, bidders are advised to register in
e-tendering website www.eprocure.gov.in and enroll their Digital Signature Certificate and
upload their quotation well in advance.

Any change / corrigendum/ extension of opening date in respect of this tender shall be issued
through websites only and no press notification will be issued in this regard. Bidders are
therefore requested to regularly visit our website and CPP Portal for updates.

The tender form/bidder documents may be downloaded from the website:
https://eprocure.gov.in/eprocure/app . Online submission of Bids through Central Public
Procurement Portal ( https://eprocure.gov.in/eprocure/app) is mandatory. Manual bids shall
not be accepted.

Tenderers/bidders are requested to visit the website https://eprocure.gov.in/eprocure/app
regularly. Any changes/modifications in tender enquiry will be intimated by corrigendum
through this website only.

In case, any holiday is declared by the Government on the day of opening, the tenders will be
opened on the next working day at the same time. The Ministry reserves the right to accept or
reject any or all the tenders.

The Firms are required to furnish / upload copies of the following documents against Eligibility
criteria for tenderer:

Registered contractor from CCW/CPWD/ PWD/ RWD and similar govt. agencies.
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b)  Experience in any type of civil work.
c)  Any type of single civil work of not less than Rs.3.50 lakhs in preceding three years.

d) Certificates in support of existing Commitments.

e) Valid Labour license.
f)  Income Tax Clearance certificate for last Financial Year (2016-17).

g) Copy of GST Registration.

We agree to execute the above mentioned work. We confirm that the same will meet the description,
specification and other technical details as required in the tender enquiry.

We conform that we agree to all other terms and conditions of your tender enquiry including the terms
of delivery, period of delivery and warranty provision.

We have furnished all the information, as required in the tender enquiry and attached the relevant
documents.

We confirm that our offer will remain valid for acceptance for 180 days after the date of opening of
tenders

Sd/-
ASSISTANT ADMINISTRATIVE OFFICER (Purchase)



Annexure-|
SPECIFICATION AND OTHER DETAILS
A - GENERAL

1. Name & Scope of work:
1.1  Brief details of the work are as follows:
Brief  description | Brick edge soling of kachcha road from farmers hostel to
and location of | South-Western side (Near School) of the Farm at ICAR
work Research Complex for Eastern Region, Patna
Scope of work: Work
Period of | 30 days from the award of the work
Completion
1.2 The Director, ICAR-RCER, Patna invites tenders along with EMD of Rs. 11600/- in the
shape of Demand Draft issued by any Nationalized Bank, Payable at Patna to be valid for 3
months from the date of NIT along with bid. Bids without EMD will be summarily rejected.
1.3 The successful tenderer is expected to complete the work within the stipulated time period, as
specified in 1.1 C.
2. Quialification data of the Tenderers:
2.1  The tenderer shall furnish the following particulars, supported by documentary evidence as
specified in the formats.
a)  Registered contractor from CCW/CPWD/ PWD/ RWD and similar govt. agencies.
b)  Experience in any type of civil work.
c)  Any type of single civil work of not less than Rs.3.50 lakhs in preceding three years.
d) Certificates in support of existing Commitments.
e) Valid Labour license.
f)  Income Tax Clearance certificate for last Financial Year (2016-17).
g) Copy of GST Registration.
2.2 Even though the tenderers meet the above qualifying criteria, they are liable to be disqualified /
debarred / suspended / blacklisted if they have
Furnished false / fabricated particulars in the forms, statements and /annexure submitted in
proof of the qualification requirements and/or
Not turned up for entering into agreement, when called upon.
Record of poor progress such as abandoning the work, not properly completing the contract,
inordinate delays in completion, litigation history or financial failures etc. and/or
Participated in the previous bidding for the same work and had quoted unreasonably high
tender rate and
Even while execution of the work, if found that the work was awarded to the Contractor based
on false / fake certificates of experience, the Contractor will be blacklisted and work will be
taken over invoking relevant standard rules of GOI.
2.3 A tenderer submitting a Tender which the tender accepting authority considers excessive

and or indicative of insufficient knowledge of current prices or definite attempt of



7.2

7.3

a.

profiteering will render him liable to be debarred permanently from tendering or for such
period as the tender accepting authority may decide. The tenderer overall quote should be
based on the controlled prices for the materials, if any, fixed by the Government or the
reasonable prices permissible for the tenderer to charge a private purchaser under the
provisions of clause-6 of the hoarding and profiteering prevention ordinance of 1943 as
amended from time to time and on similar principle in regard to labour supervision on
the construction.

One Tender per Tenderer:
Each Tenderer shall submit only one Tender for the work. A Tenderer who submits more than
one Tender will cause disqualification of all the Tenders submitted by the Tenderer.

Cost of Tendering
The Tenderer shall bear all costs associated with the preparation and submission of his Tender
and the tender inviting authority will in no case be responsible and liable for those costs.

Site Visit.

The Tenderer, at the Tenderer’s own responsibility and risk is advised to visit and examine the
Site of Work and its surroundings and obtain all information that may be necessary for
preparing the Tender for entering into a contract, for construction of the work. The costs of
visiting the site shall be at the Tenderer’s own expenses.

Clarification on Tender Documents.

A prospective Tenderer requiring any clarification on Tender documents may contact the
Assistant Administrative Officer (P) at the address indicated in the NIT. The Assistant
Administrative Officer (P) will also respond to any request for clarification, received.

Amendment to Tender Documents.
Before the last date for submission of Tenders, the Tender Inviting Officer may modify any of
the Contents of the Tender Notice, Tender documents by issuing amendment / Addendum.

Any addendum/amendments issued by the Tender Inviting Officer shall be part of the Tender
Document and it shall either be communicated in writing to all the purchasers of the Tender
documents or notified on the Website in which NIT was published.

To give prospective Tenderers reasonable time to take an addendum into account in preparing
their bids, the Tender Inviting Officer may extend if necessary, the last date for submission of
tenders.
Proposal of Technical Bid
In preparing the Technical bid, bidders are expected to examine the documents comprising
this tender document in detail. Material deficiencies in providing the information requested
may result in rejection of a Proposal.

b. While preparing the Technical bid, bidders may give particular attention to the following:



1) If a bidder considers that they do not have all the expertise for the Assignment, it
may obtain a full range of expertise by associating with other firms as appropriate.

) The Technical Proposal should provide the following information using the
attached Standard Forms, where ever applicable.

1) A brief description of the bidder organization and an outline of recent experience on
assignments of a similar nature. For each assignment, the outline should indicate,
inter alia, duration of the assignment, contract amount, and bidder involvement.

IV)  List of equipment make, model etc with technical brochures, if any equipment is to
be supplied.

V) List of personnel who will be looking after the work execution.

VI)  Any comments or suggestions on the proposed scope of work, list of services, and
any facilities expected to be provided by the ICAR-RCER, Patna.

VII)  Any additional comments/ remarks.

8.1 The Technical proposal will be reviewed by Tender cum Works Monitoring Committee of the
ICAR-RCER, Patna and the clarifications, particulars if any required from the bidders will be
obtained or in the conventional method by addressing the bidders.
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Price Offer:

The bid offer shall be for the whole work and not for individual items / part of the work.

All duties, taxes, and other levies payable by the contractor as per State / Central Government
rules, shall be included in the tender percentage quoted by the tenderer.

The tendered contract amount as computed based on overall tender percentage is subject
to variation during the performance of the Contract in accordance with variation in
guantities etc.

Validity of Tenders:-

Tenders shall remain valid for a period of not less than six months from the last date for receipt
of Tender.

In exceptional circumstances, prior to expiry of the original time limit, the Tender Inviting
Officer may request the bidders to extend the period of validity for a specified additional
period. Such request to the Tenderers shall be made in writing. A Tenderer may refuse the
request without forfeiting his E.M.D. A tenderer agreeing to the request will not be permitted
to modify his Tender, but will be required to extend the validity of his E.M.D for a period of
the extension

Examination of Tender Document and determination of responsiveness

The Director, ICAR-RCER will evaluate whether each tenderer is satisfying the eligibility
criteria prescribed in the tender document and declares them as a qualified tenderer.

If any alteration is made by the tenderer in the tender documents, the conditions of the contract,
the drawings, specifications or statements / formats or quantities the tender will be rejected.
Tenders shall be scrutinized in accordance with the conditions stipulated in the Tender
document. In case of any discrepancy of non-adherence conditions the tender accepting
authority shall communicate the same which will be binding both on the tender opening
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authority and the tenderer. In case of any ambiguity, the decision taken by the tender accepting
authority on tenders shall be final.

Those proposals which are found to meet the minimum standards as prescribed by the Director,
ICAR-RCER will be treated as responsive bids.

Evaluation and comparison of price.

The committee will evaluate and compare the price of all the qualified tenderers.

Negotiations at any level are strictly prohibited. However, good gesture rebate, if offered by
the lowest tenderer prior to finalization of tenders may be accepted by the tender accepting
authority.

Selection of tenderer among the lowest and equally quoted tenderers will be in the following
orders:

a) The tenderer whose bid capacity is higher will be selected.

b) In case the bid capacity is also same the tenderer whose annual turnover is more
will be preferred.
C) Even if the criteria incidentally become the same, the turnover on similar works

and thereafter machinery available for the work and then the clean track record
will be considered for selection.
Process to be confidential
Information relating to the examination, clarification, evaluation and comparison of tenders
and recommendations for the award of a contract shall not be disclosed to tenderers or any
other persons not officially concerned with such process until the award to the successful
tenderer has been announced by the tender accepting authority. Any effort by a tenderer to
influence the processing of tenders or award decisions may result in the rejection of his tender.
No Tenderer shall contact the Director, ICAR-RCER or any authority concerned with
7inalization of tenders on any matter relating to its Tender from the time of the Tender opening
to the time the Contract is awarded. If the Tenderer wishes to bring additional information to
the notice of the Director, it should do so in writing.
Before recommending / accepting the tender, the tender recommending / accepting authority
shall verify the correctness of certificates submitted to meet the eligibility criteria and
specifically experience. The authenticated agreements of previous works executed by the
lowest tenderer shall be called for.

Award Criteria

The Director, ICAR-RCER will award or recommend to the competent tender accepting
authority for award of the contract to the tenderer who is found technically qualified as per the
tender conditions and whose price is lowest.

The tender accepting authority reserves the right to accept or reject any tender or all tenders
and to cancel the tendering process, at any time prior to the award of contract, without thereby
incurring any liability to the affected tenderer or tenderers or any obligation to inform the
affected tenderer or tenderers of the reasons for such action.

Notification of award and signing of agreement

The Tenderer whose Tender has been accepted will be notified of the award of the work
by The Director ICAR-RCER prior to expiration of the Tender validity period by
registered letter. This letter (hereinafter and in the Conditions of Contract called “Letter
of Acceptance”) will indicate the sum that the Government will pay the Contractor in
consideration of the execution, completion, and maintenance of the Works by the
Contractor as prescribed by the Contract (hereinafter and in the Contract called the
“Contract Amount”).
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(a)
(i)

(i)

(b)

(d)

The successful tenderer has to sign an agreement within a period of 15 days from the date of
receipt of communication of acceptance of his tender. On failure to do so his tender will be
cancelled duly forfeiting the E.M.D., paid by him without issuing any further notice and action
will be initiated for black listing the tenderer.

Corrupt or fraudulent practices

The Government requires that the bidders / suppliers / contractors under Government financed
contracts, observe the highest standard of ethics during the procurement and execution of such
contracts. In pursuance of this policy, the Government

Define for the purposes of the provision, the terms set forth below as follows:

“corrupt practices” means the offering, giving, receiving or soliciting of anything of value to
influence the action of a Government official in procurement process or in contract execution:
and

“fraudulent practice” means a misrepresentation of facts in order to influence a procurement
process or the execution of a contract to the detriment of the Government and includes
collusive practice among Tenderers (prior to or after Tender submission) designed to establish
in Tender prices at artificial noncompetitive levels and to deprive the Government of the
benefits of free and open competition.

Will reject a proposal for award if it determines that the tenderer recommended for award has
engaged in corrupt or fraudulent practices in competing for the contract in question.

I Will blacklist / or debar a firm, either indefinitely or for a stated period of time, if at any time
determines that the firm has engaged in corrupt or fraudulent practices in competing for, or in
executing a Government contract.

Further more, tenderers shall be aware of the provisions stated in the general conditions of
contract.



CONDITIONS OF CONTRACT

TENDER
Date: ...............
To
The Director,
ICAR-RCER, Patna

Sir,

| / We do hereby tender and if this tender be accepted, under take to execute the work entitled “Brick
edge soling of kachcha road from farmers hostel to South-Western side (Near School) of the
Farm at ICAR Research Complex for Eastern Region, Patna” as shown in the drawings and as per
specifications described in this document of ICAR-RCER, Patna for the sum of Rs. 4.62 lakhs or such
other sum as may be arrived under the clause of the standard preliminary specifications relating to
“Payment by final measurement at unit rates”.

I/'WE have also quoted rates for which 1/We agree to execute the work when the lumpsum payment
under the terms of the agreement is varied by payment on measurement quantities.

I/WE agreed to keep the offer in this tender valid a period of six month(s) mentioned in the tender
notice and not to modify the whole or any part of it for any reason within above period. If the tender is
withdrawn by me/us for any reasons whatsoever, the earnest money paid by me/us will be forfeited to
Government.

I/WE hereby distinctly and expressly, declare and acknowledge that, before the submission of my/our
tender 1/We have carefully followed the instructions in the tender notice and have read the preliminary
specifications and that 1/We have made such examination of the contract documents and the plans,
specifications and quantities and of the location where the said work is to be done, and such
investigation of the work required to be done, and in regard to the material required to be furnished as
to enable me/us to thoroughly understand the intention of same and the requirements, covenants,
agreements, stipulations and restrictions contained in the contract, and in the said plans and
specifications and distinctly agree that 1/We will not hereafter make any claim or demand upon the
Government based upon or arising out of any alleged misunderstanding or misconception /or mistake
on my/or our part of the said requirement, covenants, agreements, stipulations, restrictions and
conditions.

| / WE enclosed to my/our application for tender schedule a crossed demand draft (No.

dated: ) for Rs:

as earnest money not to bear interest.

| / WE shall not assign the contractor or sublet any portion of the same. In case if it becomes necessary
such subletting with the permission of the shall be limited to (1) Labour contract, (2) Material contract,
(3) Transport contract and (4) Engaging specialists for special item of work.



IF MY / OUR tender is not accepted the sum shall be returned to me/us on application when
intimation is sent to me/us of rejection or at the expiration of three months from last date of receipt of
this tender, whichever is earlier. If my/our tender is accepted the earnest money shall be retained by
the Government as security for the due fulfillment of this contract. If upon written intimation to me/us
by the Office, I/We fail to attend the said office on the date herein fixed or if upon intimation being
given to me/us or acceptance of my/our tender, and if I/We fail to make the additional security deposit
or to enter into the required agreement as defined in tender document, then 1/We agree the forfeiture of
the earnest money. Any notice required to be served on me/us here under shall be sufficiently served
on me/us if delivered to me/us hereunder shall be sufficiently served on me/us if delivered to me/us
personally or forwarded to me/us by post to (registered or ordinary) or left at my/our address given
herein. Such notice shall if sent by post be deemed to have been served on me/us at the time when in
due course of post it would be delivered at the address to which it is sent.

I/WE fully understand that the written agreement to be entered into between me/us and Government
shall be the foundation of the rights of the both the parties and the contract shall not be deemed to be
complete until the agreement has first been signed by me/us and then by the proper officer authorized
to enter into contract on behalf of Government.

| AM/WE ARE professionally qualified and my/our qualifications are given below:

S. No. Name Qualification

I/'WE will employ the following technical staff for supervising the work and will see that one of them
is always at site during working hours, personally checking all items of works and paint extra attention
to such works as required special attention (eg) Main panel boards, Cable connections etc.,

S. No. Name Qualification

| / WE declare that |1 / WE agree to recover the salaries of the technical staff actually engaged on the
work by the department, from the work bills, if 1 / We fail to employ technical staff as per the tender
condition.

TENDERERS / CONTRACTOR'’S CERTIFICATE.
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(1) /WE hereby declare that 1/We have perused in detail and examined closely the Indian
Standard Specifications, all clauses of the preliminary specifications with all amendments and
have either examined all the standards specifications or will examine all the standard
specifications for items for which I/We tender, before 1/We submit such tender and agree to be
bound and comply with all such specifications for this agreement which I/We execute in the
different Government Departments.

(2)I/WE certify that I/We have inspected the site of the work before quoting my price, | /We have
satisfied about the quality, availability and transport facilities for all the materials.

(3)1 / WE aml/are prepared to furnish detailed data in support of all my quoted rates, if and when
called upon to do so without any reservations.

(4)1 / WE hereby declare that 1 / We will not claim any price escalation.
(5)1 / WE hereby declare that | am / We are accepting for the defect liability period as 24 months.

(6)1 / WE declare that 1 / WE will not claim any extra amount towards any material used for the
work other than the quoted works for respective schedule ‘A’ items.

(7)1 / WE declare that 1 / WE will execute the work as per the mile stone programme, and if | /
WE fail to complete the work as per the mile stone programme | abide by the condition to
recover liquidated damages as per the tender conditions.

(8)1 / WE declare that I / WE will abide for settlement of disputes as per the tender conditions.
DECLARATION OF THE TENDERER
1)  I/WE have not been black listed in any department due to any reasons.
2)  1/We declare that all the Certificates/Documents submitted by Me/US are Genuine.

3) I/WE agree to disqualify me/us for any wrong declaration in respect of the above and to
summarily reject my/our tender.

Address of the Tenderer:

Phone No.: Fax No.: CONTRACTOR.

11



CONDITIONS OF CONTRACT

A. GENERAL

1.  Interpretation:

1.1 Ininterpreting these Conditions of Contract, singular also means plural, male also means female,
and vice-versa. Headings have no significance. Works have their normal meaning under the
language of the contract unless specifically defined. The Incharge will provide instructions
clarifying queries about the conditions of Contract.

1.2 The documents forming the Contract shall be interpreted in the following order of priority:

1)
2)
3)
4)
5)
6)
7)
8)

2.1

Agreement

Letter of Acceptance, notice to proceed with the works

Contractor’s Tender

Conditions of contract

Specifications

Drawings

Bill of quantities

Any other document listed as forming part of the Contract.

Decisions:

Except where otherwise specifically stated, the Director will decide the contractual matters
between the Department and the Contractor in the role representing the Department.

Delegation:

The Director may delegate any of his duties and responsibilities to other officers and may cancel
any delegation by an official order issued.

Communications:

Communications between parties, which are referred to in the conditions, are effective only
when in writing. A notice shall be effective only when it is delivered (in terms of Indian
Contract Act)

Sub-contracting:

If the prime contractor desires to sub-let a part of the work, he should submit the same at
the time of filing tenders itself or during execution, giving the name of the proposed Sub-
contractor, along with details of his qualification and experience. The Tender Accepting
Authority should verify the experience of the Sub-contractor and if the Sub-contractor
satisfies the qualification criteria in proportion to the value of work proposed to be sub-let,
he may permit the same. The total value of works to be awarded on sub-letting shall not
exceed 50% of contract value. The extent of subletting shall be added to the experience of
the sub-contractor and to that extent deducted from that of the main contractor.

Other Contractors:

The Contractor shall cooperate and share the Site with other contractors, Public authorities,
utilities, and the Department. The Contractor shall also provide facilities and services for them as
directed by the Incharge.

Personnel:

The Contractor shall employ the required Key Personnel named in the Schedule of Key
Personnel to carry out the functions stated in the Schedule or other personnel approved by the
Incharge. The Incharge will approve any proposed replacement of Key Personnel only if their

12



1.2
7.3
7.4
7.5
7.6

7.7

a)
b)
c)

9.2

10.
10.1

10.2

11.

qualifications, abilities, and relevant experience are substantially equal to or better than those of
the personnel listed in the Schedule.

Failure to employ the required technical personnel by the contractor the institute will depute its
own technical person and expenditure of salary will be recovered from contractor.

The technical personnel should be on full time and available at site whenever required by
Incharge to take instructions.

The names of the technical personnel to be employed by the contractor should be furnished in
the statement enclosed separately.

In case the contractor is already having more than one work on hand and has undertaken more
than one work at the same time, he should employ separate technical personnel on each work.

If the contractor fails to employ technical personnel the work will be suspended or department
will engage a technical personnel and recover the cost thereof from the contractor.

If the Incharge asks the Contractor to remove a person who is a member of Contractor’s staff or
his work force stating the reasons the Contractor shall ensure that the person leaves the site
forthwith and has no further connection with the work in the contract.

Contractor’s Risks:

All risks of loss of or damage to physical property and of personnel injury and death, which arise
during and in consequence of the performance of the Contract are the responsibility of the
Contractor.

Insurance:

The Contractor shall provide, in the joint names of the Department and the contractor,
insurance cover from the Start Date to the end of the Defects Liability Period i.e., 24
months after completion for the following events which are due to the Contractor’s risks.
loss of or damage to the Works, Plant and Materials;

loss of or damage to the Equipment;

loss of or damage of property in connection with the Contract; and

Personal injury or death of persons employed for construction.

Policies and certificates of insurance shall be delivered by the Contractor to the Incharge
at the time of concluding Agreement. All such insurance shall provide for compensation to
be payable to rectify the loss or damage incurred.

The contractor shall furnish insurance policy in force in accordance with proposal
furnished in the Tender and approved by the Department for concluding the agreement.
The contractor shall also pay regularly the subsequent insurance premia and produce
necessary receipt to the Incharge well in advance.

In case of failure to act in the above said manner the department will pay the premium and
the same will be recovered from the Contractors payments.

Alterations to the terms of insurance shall not be made without the approval of the
Incharge.

Site Inspections:

The contractor should inspect the site and also proposed quarries of choice for materials source
of water and quote his rate including quarrying, conveyance and all other charges etc.

The responsibility for arranging the land for borrow area rests with the Contractor and no
separate payment will be made for procurement or otherwise. The contractor’s quoted rate will
be inclusive of land cost.

Contractor to Construct the Works:

13
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The Contractor shall construct and Commission the Work in accordance with the specifications
and Drawings.

Power Supply.

The contractor shall make his own arrangements for obtaining power from the Electricity dept.,
at his own cost. The contractor will pay the bills of Electricity Department for the cost of power
consumed by him till the (Name of work) is handed over to ICAR-RCER.

The contractor shall satisfy all the conditions and rules required as per Indian Electricity
Act 1910 and under Rule-45(1) of the Indian Electricity Rules, 1956 as amended from time
to time and other pertinent rules.

The power shall be used for bonafide Departmental work only.

Monsoon Damages:

Damages due to rain or flood shall have to be made good by the contractor till the work is
handed over to the Department. The responsibility of damages making good the damages due to
rain or flood rests with the contractor. No extra payment is payable for such operations and the
contractor shall therefore, have to take all necessary precautions to protect the work done during
the construction period.

The works to be Completed by the Intended Completion Date:

The Contractor may commence execution of the Works on the Start Date and shall carry out the
Works in accordance with the programme submitted by the Contractor, as updated with the
approval of the Incharge, and complete the work by the Intended Completion Date.

Safety:

The Contractor shall be responsible for the safety of all activities on the Site.

Discoveries:

Anything of historical or other interest or of significant value unexpectedly discovered on the
Site is the property of the Government. The Contractor is to notify the Incharge of such
discoveries and carry out the Incharge instructions for dealing with them.

Possession of the Site.

The Department shall give possession of the site to the Contractor.

Access to the Site:

The Contractor shall provide the Incharge and any person authorised by the Incharge, access to
the site and to any place where work in connection with the Contract is being carried out or is
intended to be carried out.

Instructions:

The Contractor shall carry out all instructions of the Incharge and comply with all the applicable
local laws where the Site is located.

Settlement of disputes:

If any dispute of difference of any kind whatsoever arises between the department and the
Contractor in connection with, or arising out of the Contract, whether during the progress
of the works or after their completion and whether before or after the termination,
abandonment or breach of the Contract, it shall in the first place, be referred to and settled
by the Incharge who shall, within a period of thirty days after being requested by the
Contractor to do so, give written notice of his decision to the Contractor. Upon receipt of
the written notice of the decision of the Incharge the Contractor shall promptly proceed
without delay to comply with such notice of decision.

If the Incharge fails to give notice of his decision in writing within a period of thirty days
after being requested or if the Contractor is dissatisfied with the notice of the decision of
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21.
21.1
21.2

21.3

21.4

21.5

the Incharge the Contractor may within thirty days after receiving the notice of decision
appeal to the Department who shall offer an opportunity to the contractor to be heard and
to offer evidence in support of his appeal, the Department shall give notice of his decision
within a period of thirty days after the Contractor has given the said evidence in support of
his appeal, subject to arbitration, as hereinafter provided. Such decision of the Department
in respect of every matter so referred shall be final and binding upon the Contractor and
shall forthwith be given effect to by the Contractor, who shall proceed with the execution
of the works with all due diligence whether he requires arbitration as hereinafter provided,
or not. If the Department has given written notice of his decision to the Contractor and no
claim to arbitration, has been communicated to him by the Contractor within a period of
thirty days from receipt of such notice the said decision shall remain final and binding
upon the Contractor. If the Department fail to give notice of his decision, as aforesaid
within a period of thirty days after being requested as aforesaid, or if the Contractor be
dissatisfied with any such decision, then and in any such case the contractor within thirty
days after the expiration of the first named period of thirty days as the case may be,
require that the matter or matters in dispute be referred to arbitration: jurisdiction of
Patna limits.

B. TIME FOR COMPLETION
Program:
The total period of completion is (duration of 30 days) from the date of receipt of Work Order.
The attention of the tenderer is directed to the contract requirement at the time of beginning of
the work. The rate of progress and proportionate value of work done from time to time as will be
indicated by the Certificate for the value of work done will be required. Date of commencement
of their programme will be the date for concluding agreement but not the date of handing over
site.
After signing the agreement, the contractor shall forthwith begin the work, shall regularly and
continuously proceed with them.
The contractor shall commence the works on site within the period specified under condition
23.1 to 23.2 after the receipt by him of a written order to this effect from the concerned authority
and shall proceed with the same with due expedition and without delay, except as may be
expressly sanctioned or ordered.
Save in so far as the contractor may prescribe, the extent of portions of the site of which the
contractor is to be given possession from time to time and the order in which such portions shall
be made available to him and, Subject to any requirement in the contract as to the order in which
the works shall be executed, the ’s written order to commence the works, give to the contractor
possession of so much of the site as may be required to enable the contractor to commence
proceed with the execution of the works in accordance with the programme if any, and otherwise
in accordance with such reasonable proposals of the contractor as he shall by written notice to
the Incharge, make and will from time to time as the works proceed, give to the contractor
possession of such further portions of the site as may be required to enable the contractor to
proceed with the execution of the works with due dispatch in accordance with the said
programme or proposals as the case maybe; if the contractor suffers delay or incurs cost from
failure on the part of the Concerned authority to give possession in accordance with the terms of
this clause, the Concerned authority shall grant an extension of time for the completion of works.

15



21.6

21.7

21.8

22

22.1

22.2

22.3

22.4

The contractor shall bear all costs and charges for special or temporary way leases required by
him in connection with access to the site. The contractor shall also provide at his own cost any
additional accommodation outside the site required by him for the purposes of the work.

Subject to any requirement in the contract as to completion of any section of the works before
completion of the whole of the works shall be completed in accordance with provisions of
clauses in the Schedule within the time stated in the contract calculated from the last day of the
period named in the statement to the tender as that within which the works are to be commenced
or such extended time as may be allowed.

Delays and extension of time:

No claim for compensation on account of delays or hindrances to the work from any cause
whatever shall lie, except as hereafter defined. Reasonable extension of time will be allowed by
the or by the office competent to sanction the extension, for unavoidable delays, such as may
result from causes, which in the opinion of the , are undoubtedly beyond the control of the
contractor. The shall assess the period of delay or hindrance caused by any written instructions
issued by him, at twenty five per cent in excess or the actual working period so lost.

In the event of the failing to issue necessary instructions and thereby causing delay and
hindrance to the contractor, the latter shall have the right to claim an assessment of such delay by
the Director, ICAR-RCER whose decision will be final and binding. The contractor shall lodge
in writing with the statement of claim for any delay or hindrance referred to above, within
fourteen days from its commencement, otherwise no extension of time will be allowed.
Whenever authorised alterations or additions made during the progress of the work are of such a
nature in the opinion of the as to justify an extension of time in consequence thereof, such
extension will be granted in writing by the or other competent authority when ordering such
alterations or additions.

Construction Programme:

The Contractor shall furnish within 15 days of the order of the work a programme showing the
sequence in which he proposed to carry out the work, monthly progress expected to be achieved,
also indicating date of procurement of materials plant and machinery. The schedule should be
such that it is practicable to achieve completion of the whole work within the time limit fixed
and shall obtain the approval of the Incharge. Further rate of the progress as in the program shall
be kept up to date. In case it is subsequently found necessary to alter this program, the contractor
shall submit sufficiently in advance the revised program incorporating necessary modifications
and get the same approved by the Incharge. No revised program shall be operative with out
approval of Incharge.

The Director, ICAR-RCER shall have all times the right, without any way violating this
contract, or forming grounds for any claim, to alter the order of progress of the works or any part
thereof and the contractor shall after receiving such directions proceed in the order directed. The
contractor shall also report the progress to the Director, ICAR-RCER within 7 days of the
Incharge direction to alter the order of progress of works.

The Contractor shall give written notice to the Incharge whenever planning or progress of the
works is likely to be delayed or disrupted unless any further drawings or order including a
direction, instruction or approval is issued by the Incharge within a reasonable time. The notice
shall include details of the drawing or order required and of why and by when it is required and
of any delay or disruption likely to be suffered if it is late.

Rate of progress/percentage of work:

i) (30 days) 100% of contract value
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23.
23.1

23.2

24,
24.1

24.2
24.3
25.

25.1

25.2

26.
26.1

27.
27.1

Speed of Work

The Contractor shall at all times maintain the progress of work to conform to the latest operative
progress schedule approved by the Incharge. The contractor should furnish progress report
indicating the programme and progress once in a month. The Incharge may at any time in
writing direct the contractor to slow down any part or whole of the work for any reason (which
shall not be questioned) whatsoever, and the contractor shall comply with such orders of the
Incharge. The compliance of such orders shall not entitle the contractor to any claim of
compensation. Such orders of the Incharge for slowing down the work will however be duly
taken into account while granting extension of time if asked by the contractor for which no extra
payment will be entertained.

Delays in Commencement or progress or neglect of work and forfeiture of earnest money,
Security deposit and withheld amounts:

If, at any time, the Incharge shall be of the opinion that the Contractor is delaying
Commencement of the work or violating any of the provisions of the Contractor is neglecting or
delaying the progress of the work as defined by the tabular statement. “Rate of progress” in the
Articles of Agreement”, he shall so advise the Contractors in writing and at the same time
demand compliance in accordance with conditions of Tender notice. If the Contractor neglects to
comply with such demand within seven days after receipt of such notice, it shall then or at any
time there after, be lawful for the Director, ICAR-RCER to take suitable action in accordance
with relevant Clauses.

Suspension of works by the Contractor:

If the Contractor shall suspend the works, or sublet the work without sanction of the Incharge, or
in the opinion of the Incharge shall neglect or fail to proceed with due diligence in the
performance of his part of the Contract as laid down in the Schedule rate of progress, or if he
shall continue to default or repeat such default in the respects mentioned in relevant rules of
GOl, Incharge shall take action in accordance with related Clauses.

If the Contractor stops work for 28 days and the Stoppage has not been authorised by the
Incharge the Contract will be terminated as per the law.

If the Contractor has delayed the completion of works the Contract will be terminated under
relavant Clauses.

Extension of the Intended Completion Date:

The Incharge shall extend or recommend for extension, in accordance with the Government
orders in force, the Intended Completion Date if a Variation is issued which makes it impossible
for Completion to be achieved by the Intended Completion Date.

The Incharge shall decide whether and by how much to extend the Intended Completion Date
within 21 days of the Contractor asking the Engineer for a decision upon the effect of a
Variation and submitting full supporting information. If the Contractor has failed to give early
warning of a delay or has failed to cooperate in dealing with a delay, the delay by this failure
shall not be considered in assessing the new Intended Completion Date.

Delays Ordered by the Incharge

The Incharge may instruct the Contractor to delay the start or progress of any activity within the
Work.

Early Warning:

The contractor is to warn the Incharge at the earliest opportunity of specific likely future events
or circumstances that may adversely affect the Execution of Works.
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27.2

28.
28.1

29.
29.1

30.
30.1

31.
311
31.2

32.
321

The Contractor shall cooperate with the Incharge in making and considering proposals for how
the effect of such an event or circumstance can be avoided or reduced by anyone involved in the
work and in carrying out any resulting instruction of the Incharge.

Management Meetings:

The Incharge may require the Contractor to attend a management meeting. The business
of a management meeting shall be to review the progress work.

C. QUALITY CONTROL
Identifying Defects:
The Incharge shall check the Contractor’s work and notify the Contractor of any Defects that are
found. Such checking shall not affect the Contractor’s responsibilities. The Incharge may
instruct the Contractor to verify the Defect and to uncover and test any work that the Engineer
considers may be a Defect.
Tests:
If the Incharge instructs the Contractor to carry out a test not specified in the Specification to
check whether any work has a Defect and the Contractor shall pay for the test and any samples.
Correction of Defects:
The Incharge shall give notice to the Contractor of any Defects before the end of the Defects
Liability Period, which begins on Completion. The defects liability period shall be extended for
as long as defects remain to be corrected by the Contractor.
Every time notice of a Defect is given, the Contractor shall correct the notified defect within the
length of time specified by the Incharge’s notice.
Uncorrected defects
If the contractor has not corrected the defect within the time specified in the Incharge’s notice,
the Incharge will assess the cost of having the defect corrected and the contractor will pay this
amount.

33. Quality Control:

34.
34.1
34.2
35.
35.1

35.2

In addition to the normal inspection by the regular staff in charge of the execution of work, the
work may also be inspected by the, Quality control Circle or by the State or District level
Vigilance Cell Unit and any other authorised external Agency if any sub-standard work or
excess payments are noticed with reference to measurement books etc., during inspection, action
will be taken based on their observations and these will be effected by the Incharge of the
execution of the work.

D. COST CONTROL
Bill of Quantities:
The Bill Quantities shall contain items for the construction work to be done by the Contractor.
The Contractor is paid for the quantity of the work done as per quoted rate in the Bill of
Quantities for each item.
Changes in the Quantities:
The contractor is bound to execute all supplemental works that are found essential, incidental
and inevitable during execution of main work.
The payment of rates for such supplemental items of work will be regulated as under;
Supplemental items directly deducible from similar items in the original agreement.

35.2.1 The rates shall be derived by adding to or subtracting from the agreement rate of such similar

item the cost of the difference in the quantity of materials labour between the new items and

18



similar items in the agreement worked out with reference to the Standard Schedule of Rates
adopted in the sanctioned estimate with which the tenders are accepted.

35.2.2 (a) Similar items but the rates of which cannot be directly deduced from the original agreement.
(b) Purely new items which do not correspond to any item in the agreement.

35.2.3 The rates of all such items shall be Estimated Rates plus or minus overall Tender premium.

36. Extra Items:

36.1 Extra items of work shall not vitiate the contract. The contractor shall be bound to execute extra
items of work as directed by the Incharge. The rates for extra items shall be worked out by the as
per the conditions of the Contract and the same are binding on the Contractor.

36.2 The contractor shall before the 15th day of each month, submit in writing to the a statement of
extra items if any that they have executed during the preceding month failing which the
contractor shall not be entitled to claim any.

36.3 Entrustment of additional items:

36.3.1 Where ever additional items not contingent on the main work and outside the scope of original
agreement are to be entrusted to the original contractor dispensing with bids and if the value of
such items exceeds the limits up to which the officer is empowered to entrust works initially to
contractor without calling for tenders, approval of next higher authority shall be obtained.
Entrustment of such items on nomination shall be at rates not exceeding the estimated rates.

36.3.2 Entrustment of the additional items contingent on the main work will be authorised by the
officers upto the monetary limits upto which they themselves are competent to accept items in
the original agreement so long as the total amounts upto which they are competent to accept in
an original agreement rates for such items shall be worked out in accordance with the procedure
() For all items of work in excess of the quantities shown in the Bill of Quantities of the
Tenders, the rate payable for such items shall be estimate rates for the items accepted by the
competent authority.

36.3.3 Entrustment of either the additional or supplemental items shall be subject to the provisions of
the agreement entered into by a Competent Authority after the tender is accepted. The Director
being the authority next higher to the Director, who entered into the agreement approves the rate
for the items / variation in quantity in the current agreement. The items shall not be ordered by
an officer on his own responsibility if the revised estimate or deviation statement providing for
the same requires the sanction of Director.

Note: It may be noted that the term Estimate Rate used above means the rate in the sanctioned estimate
with which the tenders are accepted, or if no such rates is available in the estimate, the rate
derived will be with reference to the Standard Schedule of Rates adopted in the sanctioned
estimate with which tenders are accepted.

37. Cash flow forecasts:

37.1 When the program is updated, the contractor is to provide the Incharge with an updated
cash flow forecast.

38. Payment Certificates:

38.1 The Contractor shall submit to the Incharge monthly statements of the estimated value of
the work completed less the cumulative amount certified previously.

38.2 The Incharge shall check the Contractor’s monthly statement within 14 days.

38.3 The value of work executed shall be determined by the Incharge.

38.4 The value of work executed shall comprise the value of the quantities of the items in the
Bill of Quantities completed.
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38.5 The Incharge may exclude any item certified in a previous certificate or reduce the
proportion of any item previously certified in any certificate in the light of later
information.

39. Payments:

39.1 Payment will be made after satisfactory completion of the work.

39.2 Part Payment if any will be consider as per Govt. of India norms.

39.3 Part payment if any will be adjusted against the final payment

39.3 Payments and Certificates:

39.3.1 In case of over payments or wrong payment if any made to the contractor due to wrong
interpretation of the provisions of the contract a n d ¢ ontract conditions etc., such unauthorized
payment will be deducted in the subsequent bills or final bill for the work or from the bills under
any other contracts with the Government or at any time there after from the deposits available
with the Government.

39.3.2 Any recovery or recoveries advised by the Government Department either state or central, due
to non-fulfilment of any contract entered into with them by the contractor shall be recovered
from any bill or deposits of the contractor.

39.3.3 No claim shall be entertained, if the same is not represented in writing to the Incharge within
15 days of its occurrence.

39.3.4 The contractor is not eligible for any compensation for inevitable delay in handing over the site
or for any other reason. In such case, suitable extensions of time will be granted after
considering the merits of the case.

40. Interest on Money due to the Contractor:

40.1 No omission by the or the sub-divisional officer to pay the amount due upon certificates shall
vitiate or make void the contract, nor shall the contractor be entitled to interest upon any
guarantee fund or payments in arrear, nor upon any balance which may, on the final settlement
of his accounts, found to be due to him.

41. Certificate of Completion of works:

41.1 Certificate of Completion of works:

41.1.1 When the whole of the work has been completed and has satisfactory passed any final test
that may be prescribed by the Contract, the Contractor may give a notice to that effect to
the Incharge accompanied by an undertaking to carryout any rectification work during
the period of maintenance, such notice and undertaking shall be in writing and shall be
deemed to be request by the Contractor for the Incharge to issue a Certificate of
completion in respect of the Works. The Incharge shall, within twenty one days of the date
of delivery of such notice either issue to the Contractor, a certificate of completion stating
the date on which, in his opinion, the works were completed in accordance with the
Contract or give instructions in writing to the Contractor specifying all the Works which,
in the Incharge' opinion, required to be done by the Contractor before the issue of such
Certificate.

41.1.2 Incharge shall also notify the Contractor of any defects in the Works affecting completion
that may appear after such instructions and before completion of the Works specified
there in. The Contractor shall be entitled to receive such Certificate of the Completion
within twenty one days of completion to the satisfaction of the Incharge of the Works so
specified and making good of any defects so notified.

41.1.3 Similarly, the Contractor may request and the Incharge shall issue a Certificate of
Completion in respect of:
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a)

b)

Any section of the Permanent works in respect of which a separate time for completion is
provided in the Contract, and

Any substantial part of the Permanent Works which has been both completed to the
satisfaction of the Incharge and occupied or used by the Department.

41.1.4 If any part of the Permanent Works shall have been completed and shall have

42.
42.1

43.
43.1

43.2

43.3

44,
44.1

45.

satisfactorily passed any final test that may be prescribed by the Contract, the Incharge
may issue such certificate, and the Contractor shall be deemed to have undertaken to
complete any outstanding work in that part of the Works during the period of
Maintenance.

Taxes included in the Price:

The rates quoted by the contractor shall be deemed to be inclusive of the Tax and other taxes on
all materials that the contractor will have to purchase for performance of this contract.
Liquidated Damages:

If for any reason, which does not entitle the contractor to an extension of item, the rate of
progress of works, or any section is at any time, in the opinion of the Director, ICAR-RCER too
slow to ensure completion by the prescribed time or extended time for completion Director,
ICAR-RCER shall so notify the contractor in writing and the contractor shall there upon take
such steps as are necessary and the Director, ICAR-RCER may approve to expedite progress so
as to complete the works or such section by the prescribed time or extended time. The contractor
shall not be entitled to any additional payment for taking such steps. If as a result of any notice
given by the Director, ICAR-RCER under this clause the contractor shall seek the Director,
ICAR-RCER permission to do any work at night or on Sundays, if locally recognised as days or
rest, or their locally recognised equivalent, such permission shall not be unreasonably refused.

If the contractor fails to complete whole of the works or any part thereof or section of the works
within the stipulated periods of individual mile stones (including any bonafide extensions
allowed by the competent authority without levying liquidated damages), the Director, ICAR-
RCER may without prejudice to any other method of recovery will deduct one hundreds of one
percent of contract value per calendar day or part of the day for the period of delays subject to a
maximum of 10% of the contract value not as a penalty from any monies in his hands due or
which may become due to the contractor. The payment or deductions of such damages shall not
relieve the contractor from his obligation to complete the works, or from any other of his
obligations and liabilities under the contract

The liquidated damages for the whole of the work are @0.05% of value of contract per day for
delay. The maximum amount of liquidated damages for the whole of the works is ten percent of
final contract price.

The effective date will be from the date of handing over of the site after agreement and after
obtaining a Program of the work.

Cost of Repairs:

Loss or damage to the works or materials to the works between the start date and the end of the
defects correction periods shall be remedied by the contractor at the contractor’s cost if the loss
or damage arises from the contractor’s acts or omissions.

E. FINISHING THE CONTRACT
Completion:
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45.1

46.
46.1

47.
47.1

The Contractor shall request the Incharge to issue a Certificate of completion of the Works and
the Incharge will do so upon deciding that the work is completed.

Taking Over:

The Department shall takes over the Site and the Works within seven days of the Incharge
issuing a certificate of Completion based on the report given by the Consultant.

Final Account:

The Contractor shall supply to the Incharge a detailed account of the total amount that the
Contractor considers payable under the Contract before the end of the Defects Liability
Period. The Incharge shall issue a Defects Liability Certificate and certify any final
payment that is due to the Contractor within 56 days of receiving the Contractor’s account
if it is correct and complete. If it is not, the Incharge shall issue within 56 days a schedule
that states the scope of the corrections or additions that are necessary. If the final Account
is still unsatisfactory after it has been resubmitted, the Incharge shall decide on the amount
payable to the Contractor and issue a payment certificate with in 56 days of receiving the
Contractor’s revised account.

48. Termination:

48.1

48.2
a)

b)
c)
d)
e)
f)

48.3
48.4

49.
49.1

The Department may terminate the Contract if the contractor causes a fundamental breach of the
Contract.

Fundamental breaches of Contract include, but shall not be limited to the following.

The Contractor stops work for 28 days when no stoppage of work is shown on the current
program and the stoppage has not been authorised by the Incharge.

The Contractor is made bankrupt or goes into liquidation other than for a reconstruction or
amalgamation.

The Incharge gives Notice that failure to correct a particular Defect is a fundamental breach of
Contract and the Contractor fails to correct it within a reasonable period of time determined by
the Incharge; and

The Contractor does not maintain a security which is required and

The Contractor has delayed the completion of works by the number of days for which the
maximum amount of liquidated damages can be paid as defined.

If the contractor, in the judgement of the Department has engaged in corrupt or fraudulent
practices in competing for or in the executing the contract.

For the purpose of this paragraph: “corrupt practice” means the offering, giving, receiving or
soliciting of any thing of value to influence the action of a public official in the procurement
process or in contract execution. “Fraudulent practice” means a misrepresentation of facts in
order to influence a procurement process or the execution of a contract to the detriment o the
Government and includes collusive practice among Tenderers (prior to or after Tender
submission) designed to establish Tender prices at artificial non-competitive levels and to
deprive the Government of the benefits of free and open competition.

Notwithstanding the above the Department may terminate the contract for convenience.

If the Contract is terminated, the Contractor shall stop work immediately, make the Site safe and
secured leave the Site as soon as reasonably possible.

Payment upon Termination:

If the Contract is terminated because of a fundamental breach of Contract by the
Contractor, the Incharge shall issue a certificate for the value of the work done less
advance payments received upon the date of the issue of the certificate, less other
recoveries due in terms of the Contract, less taxes due to be deducted at source as per
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50.
50.1

51.
51.1

52.

53.

53.1
a)

b)

applicable law and less the rate to apply to the work not completed.. If the total amount
due to the Department exceeds any payment due to the Contractor the difference shall be a
debt payable to the Department.

Property:

All materials on the Site, Plant, Equipment, Temporary Works and Works are deemed to be the
property of the Department if the Contract is terminated because of Contractor’s default.

Release from Performance:

If the Contract is frustrated by the outbreak of war or by any other event entirely outside
the control of either the Department or the Contractor the Incharge shall certify that the
contract has been frustrated. The Contractor shall make the site safe and stop work as
quickly as possible after receiving this certificate and shall be paid for all works carried
out before receiving it and for any work carried out after wards to which commitment was
made.

F. Special Conditions
Water Supply:
The Contractor has to make his own arrangements for water required for the work and to the
colonies and work sites, which are to be established by the Contractor.
Electrical Power:
The Contractors will have to make their own arrangements for drawing electric power from the
nearest power line after obtaining permission from the PESU at his own cost. In case of failure
of electricity, the Contractor has to make alternative arrangements for supply of electricity by
Diesel Generator sets of suitable capacity at place of work. If the supply is arranged by the
Department, necessary Tariff rates shall have to be paid based on the prevailing rates.
The contractor will pay the bills of Electricity Board for the cost of power consumed by him.
The contractor shall satisfy all the conditions and rules required as per Indian Electricity
Act 1910 and under rule —45(l) of the Indian Electricity Rules, 1956 as amended from time
to time and other pertinent rules.
The power shall be used for bonafide Departmental works only.
Electric Power for Domestic Supply:
The contractor has to make his own arrangements for the supply of electric power for domestic
purposes and the charges for this purpose have to be paid by him at the rates as fixed by the
Bihar State Electricity Board from time to time.
The contractor will have to make his own arrangements to lay and maintain the necessary
distribution lines and wiring for the camp at his own cost. The layout and the methods of laying
the lines and wiring shall have the prior approval of the Incharge. All camp area shall be
properly electrified. All lines, streets, approaches for the camp etc., shall be sufficiently lighted
for the safety of staff and labour of the contractor, at the cost of the Contractor and it will be
subject to the approval of the Incharge.

54. Land:

%4.1

Land for Contractor’s use:

The contractor will be permitted to use Government land for execution of work. The contractor
shall have to make his own arrangements for acquiring and clearing the site, leveling, providing
drainage and other facilities for labour staff colonies, site office, workshop or stores and for
related activities. The Contractor shall apply to the Department within a reasonable time after the
award of the contract and atleast 30 days in advance of its use, the details of land required by
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54.2
a)

b)

54.3

him for the work at site and the land required for his camp and should any private land which
has not been acquired, be required by the contractor for his use. The same may be acquired by
the contractor at his own cost by private negotiations and no claim shall be admissible to him on
this account. The Incharge reserves the right to refuse permission for use of any government land
for which no claim or compensation shall be admissible to the contractor. The contractor shall,
however, not be required to pay cost or any rent for the Government land given to him.
Surrender of occupied land

The Government land as here in before mentioned shall be surrendered to the Incharge within
seven days, after issue of completion certificate. Also no land shall be held by the contractor
longer than the Incharge shall deem necessary and the contractor shall on the receipt of due
notice from the Incharge, vacate and surrender the land which the Incharge may certify as no
longer required by the Contractor for the purpose of the work.

The contractor shall make good to the satisfaction of the Incharge any damage to areas, which he
has to return or to other property or land handed over to him for purpose of this work.
Temporary structures may be erected by the contractor for storage sheds, offices, residences etc.,
for non-commercial use, with the permission of the on the land handed over to him at his own
cost. At the completion of the work these structures shall be dismantled site cleared and handed
over to the. The land required for providing amenities will be given free of cost from
Government lands if available otherwise the contractor shall have to make his own
arrangements.

Contractor not to dispose off Spoil etc.,

The contractor shall not dispose off or remove except for the purpose of fulfilment of this
contract, sand, stone, clay ballast, earth, trees and shrubs or other materials obtained in the
excavation made or lying on the site of the work, and all such materials and produce shall remain
property of the Government. The Department may upon request from the contractor, or if so
stipulated in the conditions of the contract allow the contractor to use any of the above materials
for the works either free of cost or after payment as may be specifically mentioned or considered
necessary during the execution of the work.

55. Roads:

In addition to existing public roads and roads Constructed by Government, if any, in work area
all additional approach roads inside work area and camp required by the Contractor shall be
constructed and maintained by him at his own cost. The layout design, construction and
maintenance etc. of the roads shall be subject to the approval of the Incharge. The contractor
shall permit the use of these roads by the Government free of charge.

It is possible that work at, or in the vicinity of the work site will be performed by the
Government or by other contractors engaged in work for the Government during the contract
period. The contractor shall without charge permit the government and such other contractor and
other workmen to use the access facilities including roads and other facilities, constructed and
acquired by the contractor for use in the performance of the works.

The contractor’s heavy construction traffic or tracked equipment shall not traverse any public
roads or bridges unless the contractor has made arrangement with the authority concerned. In
case contractor’s heavy construction traffic or tracked equipment is not allowed to traverse any
public roads or bridges and the contractor is required to make some alternative arrangements, no
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claim on this account shall be entertained. The contractor is cautioned to take necessary
precautions in transportation of construction materials to avoid accidents.

Payment for Camp Construction

No payment will be made to the contractor for construction, operation and maintenance of camp
and other camp facilities and the entire cost of such work shall be deemed to have been included
in the tendered rate for the various items of work in the schedule of quantities and bids.
Explosive And Fuel Storage Tanks

No explosive shall be stored within %2 (half) KM of the limit of the camp sites. The storage of
gasoline and other fuel oils or of Butane, Propane and other liquefied petroleum gases, shall
confirm to the regulations of Andhra Pradesh State Government and Government of India. The
tanks, above ground and having capacity in excess of 2000 liters, shall not be located within the
camp area, nor within 200m, of any building.

Labour:

The contractor shall, make his own arrangements for the engagement of all staff and labour,
local or other, and for their payment, housing, feeding and transport.

Labour importation and amenities to labour and contractor’s staff shall be to the contractor’s
account. His quoted rate shall include the expenditure towards importation of labour amenities to
labour and staff;

The contractor shall, if required by the Incharge deliver to the Incharge a written in detail, is
such form and at such intervals as the Incharge may prescribe, showing the staff and the
numbers of the several classes of labour from time to time employed by the contractor on the
Site and such information respecting Contractor’s Equipment as the Incharge may require.
Transportation of Labour:

The contractor shall make his own arrangement for the daily transportation of the labour and
staff from labour camps colonies to the work spot and no labour or staff of the contractor shall
stay at the work spot. No extra payment will be made to the contractor for the above
transportation of the labour and his quoted rate to the work shall include the transportation
charges of labour from colonies to work spot and back.

The contractor will at all times duly observe the provisions of employment of children Act
XXVI of 1938 and any enactment or modification of the same and will not employ or
permit any person to do any work for the purpose under the provisions of this agreement
in contravention of said Act. The contractor here by agrees to indemnify the department
from and against all claims, penalties which may be suffered by the department or any
person employed by the department by any default on the part of the contractor in the
observance and performance of the provisions of the employment of children Act. XXV1 of
1938 or any enactment or modification of the same.

The contractor shall obtain the insurance at his own cost to cover the risk on the works to
labour engaged by him during period of execution against fire and other usual risks and
produce the same to the concerned before commencement of work as per govt. guidelines.

59. Safety Measures:

1.

The contractor shall take necessary precautions for safety of the workers and preserving their
health while working in such jobs, which require special protection and precautions. The
following are some of the measures listed but they are not exhaustive and contractor shall add to
and augment these precautions on his own initiative where necessary and shall comply with
directions issued by the or on his behalf from time to time and at all times.
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Providing protective foot wear to workers situations like mixing and placing of mortar or
concrete sand in quarries and places where the work is done under much wet conditions.
Providing protective head wear to workers at places like under ground excavations to protect
them against rock falls.

Providing masks to workers at granulates or at other locations where too much fine dust is
floating about and sprinkling water at frequent intervals by water hoses on all stone crushing
area and storage bins abate to dust.

Getting the workers in such jobs periodically examined for chest trouble due to too much
breathing in to fine dust.

Taking such normal precautions like fencing and lightening in excavation of trenches, not
allowing rolls and metal parts of useless timber spread around, making danger areas for blasting
providing whistles etc.

Supply work men with proper belts, ropes etc., when working in precarious slopes etc.

Avoiding named electrical wire etc., as they would electrocute the works.

Taking necessary steps towards training the workers concerned on the machinery before they are
allowed to handle them independently and taking all necessary precautions in around the areas
where machines hoists and similar units are working.

Fair Wage Clause:

The contractor shall pay not less than fair wages to labourers engaged by him on the work.
“Fair” wages means wages whether for time of piecework notified by the Government from time
in the area in which the work is situated.

The contractor shall not with-standing the revisions of any contract to the contrary cause to be
paid to the labour, in directly engaged on the work including any labour engaged by the sub-
contractor in connection with the said work, as if the laborers had been directly employed by
him.

In respect of labour directly or indirectly employed in the works for the purpose of the
contractors part of the agreement the contractor shall comply with the rules and regulations on
the maintenance of suitable records prescribed for this purpose from time to time by the
Government. He shall maintain his accounts and vouchers on the payment of wages to the
laborers to the satisfaction of the Incharge.

The shall have the right to call for such record as required to satisfy himself on the payment of
fair wages to the labourers and shall have the right to deduct from the contract amount a suitable
amount for making good the loss suffered by the worker or workers by reason of the “fair
wages” clause to the workers.

The contractor shall be primarily liable for all payments to be made and for the observance of
the regulations framed by the Govt. from time to time without prejudice to his right to claim
indemnity from his sub-contractors.

As per contract labour (Regulation and abolition) Act. 1970 the contractor has to produce
the license obtained from the licensing officers of the labour department along with the
tender or at the time of agreement.

Any violation of the conditions above shall be deemed to be a breach of his contract.

Equal wages are to be paid for both men and women if the nature of work is same and similar.
The contractor shall arrange for the recruitment of skilled and unskilled labour local and
imported to the extent necessary to complete the work within the agreed period as directed by
the Engineer-in-charge in writing.
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61.

Indemnity Bond:

Name of work: Brick edge soling of kachcha road from farmers hostel to South-Western side
(Near School) of the Farm at ICAR Research Complex for Eastern Region, Patna.

62.

63.
(@)
(b)

(©)

e (W1 110 0 1o £1) G TN aged
................................. Resident of .......ccocvviiiiiiiiiiiiiiiiiiieiieiecnieneee.. do hereby
bind myself to pay all the claims may come (a) under Workmen’s Compensation Act. 1933
with any statutory modification there of and rules there under or otherwise for or in
respect of any damage or compensation payable in connection with any accident or injury
sustained (b) under Minimum wages Act 1948 (c) under payment of wages Act.1936 (d)
under the Contractor labour (Regulation and Abolition) Act. 1970 by workmen engaged
for the performance of the business relating to the above contract i.e., failing such payment
of claims of workmen engaged in the above work, | abide in accepting for the recovery of
such claims, effected from any of my assets with the departments.

Compliance with Labour Regulations:

During continuance of the contract, the contractor and his sub contractors shall abide at
all times by all existing labour enactments and rules made there under, regulations,
notifications and bye laws of the State or Central Government or local authority and any
other labour law (including rules), regulations, bye laws that may be passed or
notifications that may be issued under any labour law in future either by the State or the
Central Government or the local authority and also applicable labour regulations, health
and sanitary arrangements for workmen, insurance and other benefits. Salient features of
some of the major labour laws that are applicable to construction industry are given below.
The contractor shall keep the Department indemnified in case any action is taken against
Department by the competent authority on account of contravention of any of the
provisions of any Act or rules made there under, regulations or notifications including
amendments. If the Department is caused to pay or reimburse, such amounts as may be
necessary to cause or observe, or for non-observance of the provision stipulated in the
notifications/bye laws/Acts/Rules/regulations including amendments, if any, on the part of
the contractor, the Incharge /Department shall have the right to deduct any money due to
the contractor including his amount of performance security. The Department/Incharge
shall also have right to recover from the contractor any sum required or estimated to be
required for making good the loss or damage suffered by the Department.

The employees of the Contractor and the Sub-contractor in no case shall be treated as the
Department of the Department at any point of time.

Salient features of some major labour laws applicable to establishment engaged in
buildings and other construction work:

Workmen compensation Act 1923: The Act provides for compensation in case if injury by
accident arising out of and during the course of employment.

Payment of Gratuity Act 1972: Gratuity is payable to an employee under the Act on
satisfaction of certain conditions on separation if any employee has completed 5 years
service or more, or on death, the rate of 15 days wages for every completed year of service.
The Act is applicable to all establishments, employing 10 or more employees.

Employees P.F. and Miscellaneous provision Act 1952: The Act provides for monthly
contributions by the Department plus workers @ 10% or 8.33%. The benefits payable
under the Act are:
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(f)
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(k)
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(m)

Pension or family pension on retirement or death, as the case may be.

Deposit linked insurance on the death in harness of the worker.

Payment of P.F. accumulation on retirement/death etc.,

Maternity Benefit Act 1951: The Act provides for leave and some other benefits to women
employees in case of confinements or miscarriage etc.

Contract Labour (Regulation & Abolition) Act 1970: The Act provides for certain welfare
measures to be provided by the contractor to contract labour and in case the Contractor
fails to provide, the same are required to be provided by the Principal Department by Law.
The Principal Department is required to take certificate of Registration and the contractor
is required to take license from the designated Officer. The Act is applicable to the
establishments or Contractor of Principal Department if they employ 20 or more contract
labour.

Minimum wages Act 1948: The Department is supposed to pay not less than the Minimum
wages fixed by appropriate Government as per provisions of the Act if the employment is a
scheduled employment construction of Buildings, Roads, Runways are scheduled
employments.

Payment of wages Act 1936: It lays down as to by what date the wages are to be paid, when
it will be paid and what deductions can be made form the wages of the workers.

Equal Remuneration Act 1979: The Act provides for payment of equal wages for work of
equal nature to Male or Female workers and for not making discrimination against Female
employee in the matters of transfers, training and promotions etc.

Payment of Bonus Act 1965: The Act Is applicable to all establishments employing 20 or
more employees. The Act provides for payment of annual bonus subject to a minimum of
8.33% of wages and maximum of 20% of wages to employees drawing Rs. 3500/- per
month or less. The bonus to be paid to employees getting Rs.2500/- per months or above
and upto Rs.3500/- per month shall be worked out by taking wages as Rs.2500/- per
monthly only. The Act does not apply to certain establishments. The newly set-up
establishments are exempted for five years in certain circumstances. Some of the State
Governments have reduced the employment size from 20 to 10 for the purpose of
applicability of this Act.

Industrial Disputes Act 1947: The Act lays down the machinery and procedure fo
resolution of Industrial disputes, in what situations a strike or lock- out becomes illegal and
what are the requirements for laying off or retrenching the employees or closing down the
establishment.

Industrial Employment (Standing Orders) Act 1946: It is applicable to all establishments
employing 100 or more workmen (employment size reduced by some of the State and
Central Government to 50). The Act provides for laying down rules governing the
conditions of employment by the Department on matters provided in the Act and get the
same certified by the designated Authority.

Trade Unions Act 1926: The Act lays down the procedure for registration of trade unions
of workmen and Departments. The Trade Unions registered under the act have been given
certain immunities from civil and criminal liabilities.

Child Labour (Prohibition & Regulation) Act 1986: The Act prohibits employment of
children below 14 years of age in certain occupations and processes and provides for
regulation of employment of children in all other occupations and processes, Employment
Child Labour is prohibited in Building and Construction Industry.
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Inter-State Migrant workmen’s (Regulation of Employment & Conditions of service) Act
1979: The Act applicable to an establishment, which employs 5 or more inter-state migrant
workmen through an intermediary (who has recruited workmen in one state for
employment in the establishment situated in another State). The inter State migrant
workmen, in an establishment to which this Act becomes applicable, are required to be
provided certain facilities such as housing, medical aid, traveling expenses from home upto
the establishment and back, etc.

The Building and Other Construction workers (regulation of Employment and conditions
of service) Act 1996 and the Cess Act of 1996: All the establishments who carryon any
building or other construction work and employs 10 or more workers are covered under
this Act. All such establishments are required to pay cess at the rate not exceeding 2% of
the cost of construction as may be modified by the Government. The Department of the
establishment is required to provide safety measures at the Building or construction work
and other welfare measures, such as Canteens, First-aid facilities, Ambulance, Housing
accommodations for workers near the work place etc. The Department to whom the Act
applies has to obtain a registration certificate from the Registering Officer appointed by
the Government.

Factories Act 1948: The Act lays down the procedure for approval of plans before setting
up a factory, health and safety provisions, welfare provisions, working hours, annual
earned leave and rendering information regarding accidents or dangerous occurrences to
designated authorities. It is applicable to premises employing 10 person or more with aid of
power or 20 or more persons without the aid of power engaged in manufacturing process.
Liabilities of the Contractor

Accident Relief and workmen compensation:

The contractor should make all necessary arrangements for the safety of workmen on the
occurrence of the accident, which results in the injury or death of any of the workmen employed
by the contractor, the contractor shall within 24 hours of the happenings of the accident and such
accidents should intimate in writing to the Consultant and Incharge of the Centre. The contractor
shall indemnify Centre against all loss or damage sustained by the Centre resulting directly or
indirectly from his failure to give intimation in the manner aforesaid including the penalties or
fines if any payable by Centre as a consequence of Centre failure to give notice under
workmen’s compensation Act or otherwise conform to the provisions of the said Act in regard to
such accident.

In the event of an accident in respect of which compensation may become payable under the
workmen’s compensation Act VIII 23 whether by the contractor, by the Government it shall be
lawful for the Incharge to retain such sum of money which may in the opinion of the Incharge be
sufficient to meet such liability. The opinion of the Incharge shall be final in regard to all matters
arising under this clause.

The contractor shall at all times indemnify the Centre against all claims which may be made
under the workmen’s compensation act or any statutory modification thereafter or rules there
under or otherwise consequent of any damage or compensation payable in consequent of any
accident or injuries sustained or death of any workmen engaged in the performance of the
business relating to the contractor.

Contractor’s Staff, Representatives and Labour:

The contractor shall, at all times, maintain on the works, staff of qualified Engineers, and
Supervisors of sufficient experience of similar other jobs to assure that the quality of work
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turned out shall be as intended in the specifications. The contractor shall also maintain at the
works, a Work Manager or sufficient status, experience and office and duly authorize him to
deal with all aspects of the day-today work. All communications to any commitments by the
Work Manager shall be considered as binding on the Contractor.

The Contractor shall at all times submit details of skilled and unskilled labour and equipment
employed to the Incharge in prescribed proforma as he may require to assess and ensure the
proper progress of work.

If the contractor does not employ the technical person agreed to on the work a fine may be
imposed as decided by the Competent Authority.

Accommodation and food:

The contractor should arrange accommodation he needs, at his own cost. The contractor shall
make his own arrangements for supply of food grains, fuel and other provision to his staff and
labourers including controlled commodities.

Relationship :

Contractor shall have to furnish information along with tender, about the relationship he is
having with any officer of the Centre.

Protection of adjoining premises:

The contractor shall protect adjoining sites against structural, decorative and other damages that
could be caused by the execution of these works and make good at his cost any such damages.
Work during night or on Sundays and holidays:

The works can be allowed to be carried out during night, Sundays or authorised holidays in order
to enable him to meet the schedule targets and the work shall require almost round the clock
working keeping in view:

The provisions of relevant labour laws being adhered to:

Adequate lighting, supervision and safety measures are established to the satisfaction of the and
The construction programme given by the Contractor and agreed upon by the envisages such
night working or working during Sundays or authorised holidays

Layout of materials stacks:

The contractor shall deposit materials for the purpose of the work on such parts only of the
ground as may be approved by the Incharge before starting work. A detailed survey, clearly
indicating position and areas where materials shall be stacked and sheds built is to be conducted
by the contractor at his own cost and only after obtaining necessary approval of the plan for use
of sites by the Incharge, the Contractor can use the sites accordingly.

Use of blasting materials:

Procurement of blasting materials and its storage is the responsibility of the contractor. The
contractor shall engage licensed blaster for blasting operation. The contractor is to act in
accordance with Indian Explosive Act and other rules prevailing, during the execution of work.
It is the responsibility of the contractor to see, that works by other agencies in the vicinity are not
hampered, in such cases if any claim is made by other agencies that should be borne by the
contractor. Carriage of blasting materials, from the magazine to the work site, is the
responsibility of the contractor.

Plant and Equipment:

The contractor shall have sufficient plant, equipment and labour and shall work such hours and
shifts as may be necessary to maintain the progress on the work as per the approval progress
schedule. The working and shifts hours shall comply with the Govt. Regulations in force.
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It is to expressly and clearly understood that contractor shall make his own arrangements to
equip himself with all machinery and special tools and plant for the speedy and proper execution
of the work and the department does not undertake responsibility towards their supply.

The department shall supply such of the machinery that may be available on hire basis but their
supply cannot be demanded as matter of right and no delay in progress can be attributed to such
non-supply of the plant by the department and the department cannot be made liable for any
damage to the contractor. The Contractor shall be responsible for safe custody of the
departmental machinery supplied to him (which will be delivered to contractor at the machinery
yard at site of work) and he has to make good all damages and losses if any other than fire, wear
and tear to bring it to the conditions that existed at the time of issue to the contractor before
handing over the same to the department. The hire charges for the machinery handed over to the
contractor will be recovered at the rate prevalent at the time of supply. The contractor will have
to execute supplemental agreement with at the time of supply of the machinery.

The acceptance of departmental machinery on hire is optional to the contractor.

Steel forms:

Steel forms should be used for all items involving and use of centering and shuttering shall be
single plane without any dents and undulations.

Inconvenience to public:

The contractor shall not deposit materials at any site, which will cause inconvenience to public.
The Incharge may direct the contractor to remove such materials or may undertake the job at the
cost of the contractor.

Conflict of interest:

Any bribe, commission, gift or advantage given, promised or offered by on behalf of
contractor or his partner, agent or servant or any one on his behalf to any officer, servant,
representatives, agents of Incharge or any persons on their behalf, in relation to the
obtaining or to execution of this, or any other contract with Incharge shall in addition to
any criminal liability, which it may occur, subject to the cancellation of this or all other
contracts and also to payment of any loss or damage resulting from any such cancellation.
Incharge shall then be entitled to deduct the amount, so payable from any money,
otherwise due to the contractor under this or any other contract.

Contract documents and materials to be treated as confidential:

All documents, correspondences, decisions and orders, concerning the contract shall be
considered as confidential and/or restricted in nature by the contractor and he shall not divulge
or allow access to them by any unauthorized person

General obligations of Contractor:

The contractor shall, subject to the provision of the contract and with due care and diligence,
execute and maintain the works in accordance with specifications and drawings.

The contractor shall promptly inform the Department and the Incharge of any error, omission,
fault and such defect in the design of or specifications for the works which are discovered when
reviewing the contract documents or in the process of execution of the works.

If Contractor believes that a decision taken by the Incharge was either outside the authority
given to the Incharge by the Contract or that the decision was wrongly taken, the decision shall
be referred to the technical expert within 14 days of the notification of the Incharge’s decisions.
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77.4 Pending finalisation of disputes, the contractor shall proceed with execution of work with all due
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diligence

Security measures:

Security requirements for the work shall be in accordance with the Government’s general
requirements including provisions of this clause and the Contractor shall conform to such
requirements and shall be held responsible for the actions of all his staff, employees and the staff
and employees of his sub-contractors

All contractors’ employees, representatives and sub-contractor’s employees shall wear
identifications badges provided by the contractor. Badges shall identify the contractor, showing
and employee’s number and shall be worn at all times while at the site. Individual labour will not
be required to wear identification badges.

All vehicles used by the contractor shall be clearly marked with contractor’s name.

The contractor shall be responsible for the security of the works for the duration of the contract
and shall provide and maintain continuously adequate security personnel to fulfil these
obligations. The requirements of security measures shall include, but not limited to maintenance
of order on the site, provision of all lighting, fencing, guard flagmen and all other measures
necessary for the protection of the works within the colonies, camps and elsewhere on the site,
all materials delivered to the site, all persons employed in connection with the works
continuously throughout working and non working period including nights, Sundays and
holidays for duration of the contract.

Other contractors working on the site concurrently with the contractor will provide security for
their own plant and materials. However, their security provisions shall in no way relieve the
contractor of his responsibilities in this respect.

Separate payment will not be made for provision of security services.

Fire fighting measures:

The contractor shall provide and maintain adequate fire fighting equipment and take adequate
fire precaution measures for the safety of all personnel and temporary and permanent works and
shall take action to prevent damage to destruction by fire of trees shrubs and grasses.

Separate payment will not be made for the provision of fire prevention measures.

Sanitation:

The contractor shall implement the sanitary and watch and ward rules and regulations for all
forces employed under this contract and if the Contractor fails to enforce these rules, the
Incharge may enforce them at the expenses of the Contractor.

Training of personnel:

The contractor, shall, if and as directed by the Incharge provide free of any charge adequate
facilities, for vocational training of Government Officers, students, Engineers, supervisors,
foremen, skilled workmen etc. not exceeding six in number at any one time on the contractor’s
work. Their salaries, allowances etc. will be borne by the Government and the training schemes
will be drawn up by the Incharge in consultation with the contractor.

Ecological balance:

The contractor shall maintain ecological balance by preventing de-forestation, water pollution
and defacing of natural landscape. The contractor shall so conduct his construction operation as
to prevent any unnecessary destruction, scarring, or defacing of the natural surrounding in the
vicinity of the work. In respect of the ecological balance, Contractor shall observe the following
instructions.
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Where unnecessary destruction, scarring, damage or defacing may occur, as result of the
operation, the same shall be repaired replanted or otherwise corrected at the contractor’s
expense. The contractor shall adopt precautions when using explosives, which will prevent
scattering of rocks or other debris outside the work area. All work area including borrow areas
shall be smoothened and graded in a manner to conform to the natural appearances of the
landscape as directed by the Incharge.

All trees and shrubbery which are not specifically required to be cleared or removed for
construction purposes shall be preserved and shall be protected from any damage that may be
caused by the contractor’s construction operation and equipment. The removal of trees and
shrubs will be permitted only after prior approval by the Incharge. Special care shall be
exercised where trees or shrubs are exposed to injuries by construction equipment, blasting,
excavating, dumping, chemical damage or other operation and the contractor shall adequately
protect such trees by use of protective barriers or other methods approval by the Incharge. Trees
shall not be used for anchorages. The contractor shall be responsible for injuries to trees and
shrubs cause by his operations. The term “injury” shall include, without limitation bruising,
scarring, tearing and breaking of roots, trunks or branches. All injured trees and shrubs be
restored as nearly as practicable without delay to their original condition at the contractor’s
expense.

The contractor’s construction activities shall be performed by methods that will present entrance
or accidental spillage of solid matter contaminants, debris and other objectionable pollutants and
wastage into river. Such pollutant and waste include earth and earth products, garbage, cement
concrete, sewage effluent, industrial wastes, radio-active substances, mercury, oil and other
petroleum products, aggregate processing, mineral salts and thermal pollution. Pollutants and
wastes shall be disposed off in a manner and at sites approved by the Incharge.

In conduct of construction activities and operation of equipments the contractor shall utilize such
practicable methods and devices as are reasonably available to control, prevent and otherwise
minimize the air pollution. The excessive omission of dust in to the atmosphere will not be
permitted during the manufacture, handling and storage of concrete aggregates and the
contractor shall use such methods and equipment as a necessary for collection and disposal or
prevention of dust during these operation. The contractor’s methods of storing and handling
cement shall also include means of eliminating atmospheric discharges of dust, equipment and
vehicles that give objectionable omission of exhaust gases shall not be operated. Burning of
materials resulting from clearing of trees, bushes, combustible construction materials and
rubbish may be permitted only when atmospheric conditions for burning are considered
favourable.

Separate payment will not be made for complying with the provisions of this clause and all cost
shall be deemed to have been included in the unit rates and prices included in the contract if any
provision is not complied with within a reasonable time even after issue of a notice in this
respect, the necessary operations would be carried out by the Incharge at the cost of the
Contractor, Orders of the Incharge in this respect would be final and binding on the contractor.
Preservation of existing vegetation:

The contractor will preserve and protect all existing vegetation such as trees, on or adjacent to
the site which do not unreasonably interfere with the construction as may be determined by the
Incharge. The contractor will be held responsible for all unauthorized cutting or damage of trees,
including damage due to careless operation of equipment, stockpiling of materials or tracking of
grass areas by equipment. Care shall be taken by the Contractor in felling tress authorised for
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removal to avoid any unnecessary damages to vegetation and tress that are to remain in place
and to structures under construction or in existence and to workmen.

All the produce from such cutting of trees by the contractor shall remain the property of
Government and shall be properly stacked at site, approved by the Incharge. No payment
whatsoever, shall be made for such cutting and its stacking by the Contractor. If an produce from
such cutting is not handed over to the Government by the contractor, he shall be charged for the
same at the rates to be decided by the Incharge. The recovery of this amount shall be made in
full from the intermediate bill that follows.

The contractor shall also make arrangements of fuel deposits for supply of required fuel for the
labourer to be employed for cooking purpose at his own cost in order to prevent destruction of
vegetation growth in the surrounding area of the work site.

Possession prior to completion:

The Incharge shall have the right to take possession of or use any completed part of work or
works or any part there of under construction either temporarily or permanently. Such possession
or use shall not be deemed as an acceptance of any work either completed or not completed in
accordance with the contract, except where expressly otherwise specified by the Incharge.
Payment upon termination:

If the contract is terminated because of a fundamental breach of contract by the contractor, the
Incharge shall issue a certificate for the value of the work done less advance payment received
upon the date of the issue of the certificate and less the rate to apply to the work not completed
as indicated in the contract data. Additional liquidated damages shall not apply. If the total
amount due to the Department exceeds any payment due to the contractor the difference shall be
a debt payable to the Department. In case of default for payment within 28 days from the date of
issue of notice to the above effect, the contractor shall be liable to pay interest at 12% per annum
for the period of delay.

Access to the contractor’s books:

Whenever it is considered necessary by the Incharge to ascertain the actual cost of execution of
any particular extra item of work or supply of the plant or material on which advance is to be
made or of extra items or claims, he shall direct the contractor to produce the relevant documents
such as payrolls, records of personnel, invoices of materials and any or all data relevant to the
item or necessary to determine its cost etc. and the contractor shall when so required furnish all
information pertaining to the aforesaid items in the mode and manner that may be specified by
the Incharge.

Drawing to be kept at site:

One copy of the drawings furnished to the contractor shall be kept by the contractor on the site
and the same shall at all reasonable time be available for inspection and use by the Incharge and
the Incharge’s representative and by any other persons authorized by the Incharge in writing.
B.1.S. [1.S.1.] books to be kept at site:

A complete set of Indian Standard specification referred to in “Technical Specifications” shall be
kept at site for reference.

Site Order Book:

An order book shall be kept at the site of the work. As far as possible, all orders regarding the
work are to be entered in this book. All entries shall be signed and dated by the Department
Officer in direct charge of the work and by the contractor or by his representative. In important
cases, the Incharge will countersign the entries, which have been made. The order book shall not
be removed from the work, except with the written permission of the Incharge.
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Variations by way of modification, omissions or additions:

For all modifications, omissions from or additions to the drawings and specifications, the will
issue revised plans, or written instructions, or both and no modification, omission or addition
shall be made unless so authorised and directed by the Incharge in writing. The shall have the
privilege of ordering modifications, omission or additions at any time before the completion of
the work and such orders shall not operate to annual those portions of the specifications with
which said changes do not conflict. ’s Decision:

It shall be accepted as in separable part of the contract that in matters regarding materials,
workmanship, removal of improper work, interpretation of the contract drawings and contract
specification, mode of the procedure and the carrying out o the work, the decision of the
Incharge, which shall be given in writing shall be binding on the contractor.

Income tax

During the currency of the contract deduction of income tax at 1 or 2 % shall be made
from the gross value of each bill of the contract, the contract value of which is in excess of
Rs. 10,000/- for deduction of tax at rates lower than 1 or 2 % procedure stipulated under
section 194-C(4) of Income Tax Act, 1961 shall be followed.

Income Tax clearance certificate should be furnished before the payment of final bill.

The contractor’s staff, personnel and labour will be liable to pay personnel income taxes in
respect of their salaries and wages as are chargeable under the laws and regulations for the
time being in force, and the contractor shall perform such duties in regard to such
deductions thereof as may be imposed on him by such laws and regulations.

Goods and Service Tax (GST):

The Contractor has to pay the GST wherever payable.

The contractor should produce a valid GST Clearance Certificate before the payment of
the final bill, otherwise payment to the contractor will be withheld.

Supply of construction materials:

The contractor has to make his own arrangements for procurements, supply and use of
construction materials.

All materials so procured should confirm to the relevant specifications indicated in the bidding
documents.

The contractor shall follow all regulations of the Department/Government of India in respect of
import licenses etc., of the procurement of the materials is through imports and he shall be
responsible for the payment of applicable duties and taxes, port clearances, inland transportation
etc.

The contractor shall make his own arrangements for adequate storage of the materials.

ADDITIONAL CONDITIONS TO TENDER NOTICE

A Statement giving brief particulars of equipment and resources that will be put at the disposal of the
work under the following classification should accompany the tender

1.

a. Equipment transport for material viz. Lorrie / Carts, Crushers etc.,

b. Organization: 1.Technical 2. Unskilled

c. Methods that will be adopted to speed up the work to ensure completion within the
prescribed time.
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10.

11.

The contractor shall make his own arrangements for all the tools and plants required for the
execution of the work. The equipment if any, available with the Department may be hired to the
contractor at rates and conditions prescribed by the Department.

National Savings Certificates and other Government Bonds will not be accepted towards the
Earnest Money Deposit.

A Separate tender must be submitted to each work as mentioned in the list of works enclosed.
Tenders submitted for more than one work in one cover will be rejected. Only one tender should
be enclosed in the cover.

All rejected materials shall be removed from the site, within 24 hours after written instructions
of rejecting and materials and ordering their removal have been issued in case of default, on the
part of the contractor to carryout such order, the materials will be got removed through other
agency at the contractor’s risk and cost.

All materials rejected or obstructing traffic shall be removed by the Contractor, with the least
possible delay, within the time specified, failing which it is open to the Department to remove
them at the contractor’s risk, through other agency. All labour in testing and measuring during
measurements and check measurements should be borne by the contractor.

The contractor shall with his own expenses, make all the arrangements and take all possible
steps and precautionary measures, for the safety of the public, during the execution of the
electrical works. The rates offered by the contractor should be inclusive of such incidental
charges.

Fully accepted agreement rates will be paid only after all the items of work are completed. The
agreement executing authority will decide the exact items, the rates of which are considered to
be high, for the purpose of this clause and his decision of the Incharge shall be final and binding
on the contractor.

As per new section 104 — C of the Income Tax 1961, deduction at the rate of 1 or 2 % on
the gross amounts of payments, will be made towards Income Tax should the value of the
contract exceeds Rs. 10,000/- (Vide Government of India Reference F. N. 275/ 100/ 72 -1 -
TJI — dated 29-5-72).

Where the value of the contract exceeds the sum of Rs. 10,000/- the contractor has to produce a
valid income tax clearance certificate along with the tender, atleast at the time of payment of
final bill of the work. In case the final bill is withheld, the bill will be paid only after production
of the certificate.

Once a contractor buys a tender schedule he shall not be permitted to return the schedule.

ADDITIONAL CONDITIONS TO TENDER NOTICE

A Statement giving brief particulars of equipment and resources that will be put at the disposal of the
work under the following classification should accompany the tender

1.

a. Equipment transport for material viz. Lorrie / Carts, Crushers etc.,

b. Organization: 1.Technical 2. Unskilled

c. Methods that will be adopted to speed up the work to ensure completion within the
prescribed time.
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10.

11.

The contractor shall make his own arrangements for all the tools and plants required for the
execution of the work. The equipment if any, available with the Department may be hired to the
contractor at rates and conditions prescribed by the Department.

National Savings Certificates and other Government Bonds will not be accepted towards the
Earnest Money Deposit.

A Separate tender must be submitted to each work as mentioned in the list of works enclosed.
Tenders submitted for more than one work in one cover will be rejected. Only one tender should
be enclosed in the cover.

All rejected materials shall be removed from the site, within 24 hours after written instructions
of rejecting and materials and ordering their removal have been issued in case of default, on the
part of the contractor to carryout such order, the materials will be got removed through other
agency at the contractor’s risk and cost.

All materials rejected or obstructing traffic shall be removed by the Contractor, with the least
possible delay, within the time specified, failing which it is open to the Department to remove
them at the contractor’s risk, through other agency. All labour in testing and measuring during
measurements and check measurements should be borne by the contractor.

The contractor shall with his own expenses, make all the arrangements and take all possible
steps and precautionary measures, for the safety of the public, during the execution of the
electrical works. The rates offered by the contractor should be inclusive of such incidental
charges.

Fully accepted agreement rates will be paid only after all the items of work are completed. The
agreement executing authority will decide the exact items, the rates of which are considered to
be high, for the purpose of this clause and his decision of the Incharge shall be final and binding
on the contractor.

As per new section 104 — C of the Income Tax 1961, deduction at the rate of 1 or 2 % on
the gross amounts of payments, will be made towards Income Tax should the value of the
contract exceeds Rs. 10,000/- (Vide Government of India Reference F. N. 275/ 100/ 72 -1 -
TJI — dated 29-5-72).

Where the value of the contract exceeds the sum of Rs. 10,000/- the contractor has to produce a
valid income tax clearance certificate along with the tender, atleast at the time of payment of
final bill of the work. In case the final bill is withheld, the bill will be paid only after production
of the certificate.

Once a contractor buys a tender schedule he shall not be permitted to return the schedule.
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GENERAL SPECIFICATIONS

1. General Specifications for Brick edge soling of kachcha road from farmers hostel to South-
Western side (Near School) of the Farm at ICAR Research Complex for Eastern Region,
Patna.

Sl Item Qty Unit
No.
1 Cleaning grass & surface dressing of ground including removing
vegetation & in-equalities water, mud, etc and disposal of rubbish with | 636.3 sgm
all complete jobs. 303x2.1=636.3 sqm
2 Dry brick on edge flooring in required pattern with bricks of class
designation 7.5 on a bed of 12 mm mud mortar, including filling joints | 636.3 sgm

with sand, with common burnt clay non modular bricks.
303x2.1=636.3 sqm

3 Supplying & filling sand in plinth or under floor including watering,
ramming, consolidating and dressing with all complete jobs. 26.72 cum
336.3x2.1x0.07 =26.72cum

4 Filling excavated earth with carriage on the side of soiling & | 19.22 cum

consolidating each deposited layer by ramming and watering [303+2.1
]x2x0.45x0.07 = 19.22 cum

2. General Specifications and Instructions for Electrical Work
1. LE. RULES 1956: The installation shall generally be carried out in conformity with the Indian
Electricity rule 1956 as amended from time to time and National Electrical code which
contains specific regulations to be adhered to in the supply and use of electricity energy in the
interest of safety.

2. PRESSURE AND FREQUENCY OF SUPPLY: All current consuming devices shall be
suitable for the pressure and frequency of supply stated in the special conditions of contract

3. SYSTEM OF WIRING: The wiring shall be carried out on such a system as may be specified
in the conditions of contract. “Power wiring shall be kept separate and distinct from lighting
wiring. All conductors shall be run as far as possible along the walls and ceiling, so as to be
easily accessible for inspection. The balancing of circuits in 3 phase

a) General Conditions for Electrical Works

1. The make of material mentioned in the Schedule — A, should be used on the work in variably and
the Department reserves the right to insist upon using any of the make of the material mentioned
in the Schedule — A from their choice.

2. The work shall be carried out strictly in conformity with (i) code of practice for Electrical wiring
and fittings in Government Building (ii) The Indian Standard Specification (iii) The Department
specification, if the work carried out does not comply with the code of practice and Departmental
specifications and if the work man ship is unsatisfactory it will be binding of the contractor to
redo the job without any extra cost and pay penalty as decided by the department towards
inconvenience caused , if any.
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10.

11.

12.

13.

14.

15.

16.

17.

18.

19.

The work should be carried out under the direct supervision of persons holding a certificate of
competency for the type of work involved.

After completion of work a plan of building should be furnished indicating the location of various
main and sub- boards and all the fittings together with a circuit diagram duly numbered ( in the
diagram)

The contractor will be responsible for any defect noticed during either improper workmanship or
defective materials supplied by him for two calendar years from the date of final completion of
work.

Lugs should be provided for all earth connections.

The contractor himself should arrange for the transportation of men and material to their work
spot.

All Civil works and patch works indicated for providing electrical installations should be well
finished to the satisfaction of the authorities. A certificate from them should be obtained to the
effect that the Civil and patch work done is to the satisfaction of authorities. It will be the
responsibility of the electrical contractor to obtain such certificate from the Engineer. Unless such
certificate is produced this office will have right to with held the bill.

Concreting to the pole and providing independent earthing should be done in presence of
departmental staff.

The distribution boards with Switch controls shall be separate in each floor for normal supply and
essential supply.

The lighting circuits shall be provided with separate conductor to enable to connect the normal
lighting and essential lighting without linking to any of the above systems to ensure to switch over
to essential supply in order to have minimum lighting to avoid inconvenience to the staff working.
The control for the luminaire to be provided in the hall for both to be connected to the normal
supply and essential supply shall be separate and away from the each system.

For the points to be connected to essential supply, a separate conduit system is to be laid as
enumerated in the above conditions includes circuit main of any system.

The locations for the D. B’s and Switch controls for essential supply will be decided during the
course of execution where the circuit conduit way have to be terminated.

The tenderer / agency is bound to supply the materials prescribed in Schedule — A and no change
of specification and make will be entertained. The tenderer has to survey the market regarding
availability of the materials for specified item brand / specified make in schedule — A of the tender
schedules before tendering for the work. In case of Discrepancy Final Decision will be taken by
the tender accepting authority.

The tenderer has to furnish the copy of the relevant test certificates /delivery challan against the
materials supplied in support of genuine electrical materials.

Tenderer has to furnish compliance report comprising the details of the testing of the installation
duly indicating IR values and fitness before the Energisation as per IE rules and he is solely
responsible after Energisation of the installation during the defect liability.

It is bounded duty of the tenderer to see that the site is taken over after issue of the work order or
after signing the agreement and should commence the work without delay. Any failure in this
regard will be viewed seriously and necessary penalty will be levied as per agreement conditions.
The tenderer has to keep the necessary test equipment at site at his own cost for the convenience
of the inspecting officers till the work is completed.

Drawings
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1.  Discrepancies

1.1 In case of discrepancies between documents the following order of procedure shall apply:-

1.1.1 Between the written description of written dimensions in the drawings and the corresponding
one in the specifications, the latter shall apply.

1.1.2 Figured dimensions shall supersede scaled dimensions. The drawings on a larger scale shall take
precedence over those on a smaller scale.

1.1.3 Drawings issued as construction drawings from time to time shall supersede tender drawings and
also the correspondence drawings previously issued.

Note: The contractor should not execute any component of work without obtaining the working
drawings. Any work done without drawings shall be at the contractor’s responsibility only.
Acceptance for such work will be at the discretion of the Incharge.

2.0 SECRECY CLAUSE
The drawings and specifications made available to the tenderer shall exclusively be used on the
work and they are retained from passing on each plan to any unauthorized hand either in parts or
in full under the provisions of Section-3 and 5 of the official secrets Act 1923. Any violation in
this regard will entail suitable action under appropriate clause or official secret Act 1923.

3. The Drawings enclosed to the tender are as follows:

a. Site plan and Building Plan (as per page No.).
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BILL OF QUANTITIES

Name of work: Brick edge soling of kachcha road from farmers hostel to South-Western side
(Near School) of the Farm at ICAR Research Complex for Eastern Region, Patna.
PREAMBLE

1.

2.

10.

11.

12.

The Bill of Quantities shall be read in conjunction with the instructions to Tenderers, General
and Special conditions of Contract Technical Specifications and Drawings.

The quantities given in the Bill of Quantities are estimated and provisional and are given to
provide common basis for tendering. The quantities here given are those upon which the
lumpsum tender cost of the work is based but they are subject to alterations, omissions,
deductions or additions as provided for in the conditions of this contract and do not necessarily
show the actual quantities of work to be done. The basis of payment will be actual quantities of
work ordered and carried out as measured by the Contractor and verified by the Engineer and
valued at the estimate rate plus or Bill of Quantities where applicable, and otherwise at such
rates and prices as the Incharge may fix within the terms of Contract.

The estimate rates in the Bill of Quantities shall, except in so-far as it is otherwise provided
under the Contract include cost of all constructional material, labour, machinery, transportation,
erection, maintenance, profit, taxes and duties together with all general risks, liabilities and
obligations set out or implied in the Contract.

The plans enclosed with the tender are liable to be altered during execution of work as per
necessity of site conditions. The Tender rate quoted by the tenderer shall hold good for execution
of work even with altered plans.

The whole cost of complying with the provisions of the Contract shall be included in the
estimated rates for items provided in the Bill of Quantities and where no items are provided in
the Bill of Quantities, their cost shall be deemed to be distributed among the estimate rates
entered for the related items of work.

General directions and descriptions of work and materials are not necessarily repeated nor
summarised in the Bill of Quantities. References to the relevant sections of the Contract
documentation shall be made before entering estimate rate against each item in the Bill of
Quantities.

The method of measurements of completed work for payment shall be in accordance with the
relevant B.1.S. Codes.

All items of work are to be executed as per the drawings / specifications supplied with the
contract documents.

If there is any contradiction between the drawings and the text of the specifications, the later
shall prevail.

The Tenderer should inspect and select the quarries of his choice before he quotes the tender rate
in the Schedule of Bill of Quantities and satisfy himself about the availability of required
guantum of materials.

Diversion drains should be excavated before completion of the embankments and the useful soils
should be used in the nearby embankments.

The actual mix proportion by weight to be adopted during execution will be got designed in the
laboratories to suit the grade of concrete and mortar to be used. It will be the responsibility of the
contractor to manufacture concrete and mortar of required strength.

The quantum of measurement for all items of earthwork involving conveyance manually or by
machinery shall be as assessed by level measurement. The measurements for the embankment
will be for the consolidated banks only.
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13.

14.

15.

16.

17.

18.

19.

20.

21.

Wherever bailing out of water is involved either for excavation or for foundations or for
constructions, the rate quoted shall take into account the dewatering charges necessary. No
separate payment will be made for dewatering.

Wherever embankment work is involved, useful soils approved by the Incharge from the cutting
reaches and diversion drains shall be taken and used for forming nearby embankments soils used
for constructions will be at free of cost.

The quoted tender rates shall also include the work of any kind necessary for the due and
satisfactory construction, completion and maintenance of the works according to the drawings
and these specifications and further drawings and orders that may be issued by the Incharge from
time to time. The quoted tender rate shall include compliance by the Contractor with all the
general conditions of contract, whether specifically mentioned or not in the various clauses of
these specifications, all materials, machinery, plant, equipment, tools, fuel, water, strutting,
timbering, transport, offices, stores, workshop staff, labour and the provision of proper and
sufficient protective works, diversions, temporary fencing and lighting. It shall also include
safety of workers, first aid equipments suitable accommodation for the staff and workmen, with
adequate sanitary arrangements, the effecting and maintenance of all insurances, the payment of
all wages, salaries, fees, royalties / Taxes, duties or other charges arising out of the execution of
works and the regular clearance of rubbish, reinstatement and clearing-up of the site as may be
required on completion of works safety of the public and protection of the works and adjoining
land. The work of Building in quality control / assurance shall be deemed to be covered in the
quoted rate.

The Contractor shall ensure that, the quoted tender r a t e shall cover all stages of work such as
setting out, selection of materials, selection of construction methods, selection of equipment and
plant, deployment of personnel and supervisory staff, quality control testing etc. The work
quality assurance shall be deemed to be covered in the tender rate.

a) The special attention of the tenderer is drawn to the conditions in the tender notices and the
Standard preliminary specifications containing therein. These preliminary specifications shall
apply to the agreement to be entered into between the contractor and the ICAR-RCER and shall
form an in-separable condition of the contract along with the estimate. All these documents
taken together shall be deemed to form one contract and shall be complimentary to another.

b) The tenderer shall examine, closely the BIS also the standard preliminary specifications
contained therein and sign the Incharge office copy of the BIS and its addenda volume in token
of such study before submitting his overall tender rate which shall be for finished work in-situ.
He shall also carefully study the drawings and additional specifications and all the documents,
which form part of the agreement to be entered into by the successful tenderer.

The tenderers attention is directed to requirements for materials conforming to the Bureau of
Indian Standards specifications etc., shall be used on the work and the tenderers shall quote his
overall tender rate accordingly.

The tenderer has to do his own testing of materials and satisfy himself that they conform to the
specifications of respective 1.S.1. Codes before tendering.

The contractor shall himself procure the required construction materials of approved quality
including the earth for formation of embankment and water from quarries / sources of his choice.
All such quarries / sources of materials required for the work shall be got approved by the
Incharge in writing well before their use of the work.

The contractor shall himself procure the steel, cement, Bitumen, Blasting materials, sand, metal,
soils, etc., and such other materials required for the work well in advance. The contractor has to
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22.

23.

24,

25.

26.

217.

28.

29.

30.

31.

32.

bear the cost of materials for conveyance. The department will not take any responsibility for
fluctuations in market in cost of the materials, transportation and for loss of materials etc.

Inspection of site and quarries by the tenderer: Every tenderer is expected before quoting his
overall tender rate, to inspect the site of proposed work. He should also inspect the quarries and
satisfy himself about the quality, and availability of materials. The best class of materials to be
obtained from quarries, or other sources shall be used on the work. In every case the materials
must comply with the relevant standard specifications. Samples of materials as called for in the
standard specifications or in this tender notice, or as required by the, in any case, shall be
submitted for the ’s approval before the supply to site of work is begun.

The tenderer’s particular attention is drawn to the sections and clauses in the BIS/CPWD
specification dealing with

a) Test, inspection and rejection of defective materials and work.

b) Carriage

c) Construction plant

d) Water and lighting

e) Cleaning up during the progress and for delivery.

f) Accidents

g) Delays

h) Particulars of payments.

The contractor should closely peruse all the specification clauses, which govern the overall
tender rate he is tendering.

The defect liability period of contract in terms of GO Ms No: 8, T(R&B)Dept.dated: 8.1.2003 is
twenty four months.

The estimate rates for items shown in the Schedule “A” include all construction materials. No

escalation in rates will be paid unless specified in the tender document. The tenderer has to quote
an overall tender rate considering all the aspects of the tender to complete the finished item of
work as per the B.I.S. specifications, the special specifications appended, Drawings etc.

If there is any contradiction between UE / and B.1.S. specifications, listed and detailed technical
specifications, the latter shall prevail.

In case of a job for which specifications are not available with the Schedule or in B.1.S. code and
are required to be prescribed, such work shall be carried out in accordance with the written
instructions of the Incharge.

The contractor should use the excavated useful soils and stone for construction purpose. Soils
used for construction either for homogeneous section in hearting or in casing zone based on the
suitability will be at free of cost and the cost of stone used for construction purpose will be
recovered from the contractor’s bill.

The contractor should quote his tender rate keeping in view of the above aspects.

Additions and alternations by the Tenderer in the Schedule of quantities will disqualify the
tender.

In the case of discrepancies between the written description of the item in the Schedule “A” and
the detailed description in the specification of the same item, the latter shall be adopted.

The Unit rates noted below are those governing payment of extras or deductions for omissions
according to the conditions or the contract as set-forth in the preliminary specifications of the
Indian standard specifications and other conditions of specification of this contract.

It is to be expressly understood that the measured work is to be taken according to the actual
quantities when in place and finished according to the drawings or as may be ordered from time
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33.

34.

35.

36.

to time by the and the cost calculated by measurement or weight at their respective rates without
any additional charge for any necessary or contingent works connected works connected
herewith. The rate quoted are for works in situ and complete in every respect.

For all items of work in excess of the quantities indicated the rates payable for such excess
quantities will be tendered rates.

For all items of work, intermediate payment will be made provisionally as per relevant clause.
Full-accepted agreement rates will be paid only after all the items of works are completed.

The contractor is bound to execute all supplemental works that are found essential incidental and
inevitable during execution of main work.

The payment of rates for supplement items of work will be regulated as under.

Supplemental items directly deductible from similar items in the original agreement.

The rates shall be derived by adding to or subtracting from the agreement rate of such similar
item the cost of the difference in the quantity of materials labour between the new items and
similar items in the agreement worked out with reference to the schedule of rates adopted in the
sanctioned estimate with which the tenders are compared.

a) Similar items but the rates of which cannot be directly deducted from the original agreement.
b) Purely new items which do not correspond to any item in the agreement.

The rate of all such items shall be overall tender rate.

37. ENTRUSTMENT OF ADDITIONAL ITEMS.

a)

b)

Note:

Where ever additional items not contingent on the main work and outside the scope of original
agreement are to be entrusted to the original contractor dispensing with tenders and if the value
of such items exceeds the limits upto which the officer is empowered to entrust works initially to
contractor without calling for tenders approval of next higher authority shall be obtained.
Entrustment of all such items on nomination shall be rates not exceeding the estimate rates.
Entrustment of supplement items contingent on the main work will be authorised by the officers
upto the monetary limits upto which they themselves are competent to accept items in the
original agreement so long as the total amounts upto which they are competent to accept in an
original agreement rates for such items shall be worked in accordance with the procedure
prescribed by CPWD.

Entrustment of either the additional supplemental items shall be further subject to the provisions
under CPWD Code viz., the items shall not be ordered by an officer on his own responsibility if
the revised estimate or deviation statement providing for the same requires the sanction of higher
authority.

It may be noted that the term estimate rate used above means the rate in the sanctioned estimate
with which the tender’s compared or if no such rate is available in the estimate the rate derived
will be with reference to the schedule of rates adopted in the sanctioned estimate with which
tenders are compared.
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CONTRACT FORM

This Contract made the day of (Month),
(YYear) between the Hon’ble President of Indian Council of Agricultural
Research acting through the Director, ICAR Research Complex for Eastern Region (Indian
Council of Agricultural Research), Patna — 800014 (Bihar) (name and address of Employer)
(hereinafter called “the EMPIOYEr)” and ...cceeieiieiieriiiniinrieneeniencecnnnnn.

(name and address of contractor) (hereinafter called “the Contractor” of the other party).

WHEREAS the Employer is desirous that the Contractor executes the Work of:-
1. Brick edge soling of kachcha road from farmers hostel to South-Western side (Near School) of
the Farm at ICAR Research Complex for Eastern Region, Patna.

(Ref. NO. e, ) (name and identification number of contract) (hereinafter
called “the Works”) at ICAR-RCER, Patna -800014 (Bihar) and the Employer has accepted the Bid
by the Contractor for the execution and completion of such works and the remedying of any defects
therein, at a contract price of Rs............... (RUPEES «ovvrveineiniiniieriecnienecnsonsonsscnss only)

NOW, THEREFORE, IT IS HEREBY AGREED BETWEEN THE PARTIES AS FOLLOWS:

1. In this Contract, words and expressions shall assume the same meanings as are
respectively assigned to them in the conditions of Contract hereinafter referred to and
they shall be deemed to form and be read and construed as part of this Agreement.

2. In consideration of the payments to be made by the Employer to the Contractor as
hereinafter mentioned, the Contractor hereby covenants with the Employer to execute
and complete the works and remedy the defects therein in conformity in all aspects with
the provisions of the contract.

3. The Employer hereby covenants to pay the Contractor in consideration of the execution
and completion of the works and in remedying the defects wherein the Contract Price
or such other sum as may become payable under the provisions of the Contract at the
times and in the manner prescribed by the Contract.

4. The following documents shall be deemed to form and be read and construed as part of
this Contract, viz.:
)} Letter of Acceptance
i) Notice to proceed with the works
i) Contractor’s Bid
iv) Bidding data
V) General conditions of contract (including special conditions of contract)
vi) Specifications
vii)  Drawings
viii)  Bill of quantities
iX) Any other documents listed in the contract data as forming part of the contract
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IN WITNESS WHEREOF the Parties have caused this Contract to be executed the day and year first
before written.

Binding signature of Employer Signed by

Director, ICAR Research Complex for Eastern Region, Patna
(for and on behalf of the President of ICAR, India)

In the presence of (ceverencerensancnnn )

Witness 1. Chairman, Works Committee

In the presence of N )

Witness 2. Assistant Administrative Officer

Binding signature of Contractor Signed by
(for and on behalf of duly authorized vide Resolution
No dated of the Board of Directors of )

In the presence of
(Witnesses)

1.
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MODEL BANK GUARANTEE FORMAT FOR FURNISHING EMD

Whereas M/S ..o (hereinafter called the “tenderer”) has
submitted their offer dated................oooiiiiiiiiiii for the supply of
............................................... (hereinafter called the “tender’) against the purchaser’s tender
ENQUITY NO. 1.ttt

KNOW ALL MEN by these presents that WE ..., of
................................................ having our registered office at
............................................................. are bound unto ...................... (hereinafter
called the “Purchaser) in the sum of ........................oe. for which payment will and truly to be
made to the said Purchaser, the Bank binds itself, its successors and assigns by these presents. Sealed
with the Common Seal of the said Bank this ......... day of ...... 2017.

THE CONDITIONS OF THIS OBLIGATION ARE:

1) If the tenderer withdraws or amends, impairs or derogates from the tender in any respect within
the period of validity of this tender.

2 If the tenderer having been notified of the acceptance of his tender by the Purchaser during the
period of its validity:-

a) If the tenderer fails to furnish the Performance Security for the due performance of the
contract.
b) Fails or refuses to accept/execute the contract.

WE undertake to pay the Purchaser up to the above amount upon receipt of its first written
demand, without the Purchaser having to substantiate its demand, provided that in its demand the
Purchaser will note that the amount claimed by it is due to it owing to the occurrence of one or both
the two conditions, specifying the occurred condition or conditions.

This guarantee will remain in force upto and including 45 days after the period of tender
validity and any demand in respect thereof should reach the Bank not later than the above date.

Seal, name & address of the Bank and address of the Branch
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MODEL BANK GUARANTEE FORMAT FOR PERFORMANCE SECURITY

To,

The Director,

ICAR-RCER, ICAR Parisar,

P/o — BVCC, Patna — 800 014 (BIHAR).

WHE R E A S o (name and
address of the supplier) (hereinafter called “the supplier”) has undertaken, in pursuance of contract
10 . dated ............. to supply (description of goods and services) (herein

after called “the contract”).

AND WHEREAS it has been stipulated by you in the said contract that the supplier shall
furnish you with a bank guarantee by a scheduled commercial recognized by you for the sum specified
therein as security for compliance with its obligations in accordance with the contract;

AND WHEREAS we have agreed to give the supplier such a bank guarantee;

NOW THEREFORE we hereby affirm that we are guarantors and responsible to you, on behalf
of the supplier, up to a total Of RS.......oooiiii e (amount of
the guarantee in words and figures), and we undertake to pay you, upon your first written demand
declaring the supplier to be in default under the contract and without cavil or argument, any sum or
sums within the limits of (amount of guarantee) as aforesaid, without your needing to prove or to show
grounds or reasons for your demand or the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the supplier before
presenting us with the demand.

We further agree that no change or addition to or other modification of the terms of the
contract to be performed thereunder or of any of the contract documents which may be made between
you and the supplier shall in any way release us from any liability under this guarantee and we hereby
waive notice of any such change, addition or modification.

This guarantee shall be valid until the ..... day of ......... ,20......

Seal, name & address of the Bank and address of the Branch
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Annexure —I1

INSTRUCTIONS FOR ONLINE BID SUBMISSION:

As per the directives of Department of Expenditure, this tender document has been

published on the Central Public Procurement Portal (URL: http://eprocure.gov.in). The bidders
are required to submit soft copies of their bids electronically on the CPP Portal, using valid
Digital Signature Certificates. The instructions given below are meant to assist the bidders in
registering on the CPP Portal, prepare their bids in accordance with the requirements and
submitting their bids online on the CPP Portal.

More information useful for submitting online bids on the CPP Portal may be obtained at:
https://eprocure.gov.in/eprocure/app

REGISTRATION:

1)

2)

3)

4)

5)

6)

Bidders are required to enroll on the e-Procurement module of the Central Public
Procurement Portal (URL.: https://eprocure.gov.in/eprocure/app) by clicking on the link
“Click here to Enroll”. Enrolment on the CPP Portal is free of charge.

As part of the enrolment process, the bidders will be required to choose a unique
username and assign a password for their accounts.

Bidders are advised to register their valid email address and mobile numbers as part of
the registration process. These would be used for any communication from the CPP
Portal.

Upon enrolment, the bidders will be required to register their valid Digital Signature
Certificate (Class Il or Class Il Certificates with signing key usage) issued by any
Certifying Authority recognized by CCA India (e.g. Sify / TCS / nCode / eMudhra etc.),
with their profile.

Only one valid DSC should be registered by a bidder. Please note that the bidders are
responsible to ensure that they do not lend their DSCs to others which may lead to
misuse.

Bidder then logs in to the site through the secured log-in by entering their userID /
password and the password of the DSC / eToken.

SEARCHING FOR TENDER DOCUMENTS:

1)

2)

There are various search options built in the CPP Portal, to facilitate bidders to search
active tenders by several parameters. These parameters could include Tender ID,
organization name, location, date, value, etc. There is also an option of advanced search
for tenders, wherein the bidders may combine a number of search parameters such as
organization name, form of contract, location, date, other keywords etc. to search for a
tender published on the CPP Portal.

Once the bidders have selected the tenders they are interested in, they may download the
required documents / tender schedules. These tenders can be moved to the respective
,,My Tenders* folder.
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This would enable the CPP Portal to intimate the bidders through SMS / e-mail in case
there is any corrigendum issued to the tender document.

3) The bidder should make a note of the unique Tender ID assigned to each tender, in case they
want to obtain any clarification / help from the Helpdesk.
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PREPARATION OF BIDS:

1) Bidder should take into account any corrigendum published on the tender document
before submitting their bids.

2) Please go through the tender advertisement and the tender document carefully to
understand the documents required to be submitted as part of the bid. Please note the
number of covers in which the bid documents have to be submitted, the number of
documents — including the names and content of each of the document that need to be
submitted. Any deviations from these may lead to rejection of the bid.

3) Bidder, in advance, should get ready the bid documents to be submitted as indicated in
the tender document / schedule and generally, they can be in PDF / XLS / RAR / DWF
formats. Bid documents may be scanned with 100 dpi with black and white option.

4) To avoid the time and effort required in uploading the same set of standard documents
which are required to be submitted as a part of every bid, a provision of uploading such
standard documents (e.g. PAN card copy, annual reports, auditor certificates etc.) has
been provided to the bidders. Bidders can use “My Space” area available to them to
upload such documents. These documents may be directly submitted from the “My
Space” area while submitting a bid, and need not be uploaded again and again. This will
lead to a reduction in the time required for bid submission process.

SUBMISSION OF BIDS:

1) Bidder should log into the site well in advance for bid submission so that he/she upload
the bid in time i.e. on or before the bid submission time. Bidder will be responsible for
any delay due to other issues.

2) The bidder has to digitally sign and upload the required bid documents one by one as
indicated in the tender document.

3) A standard BoQ format has been provided with the tender document to be filled by all the
bidders. Bidders are requested to note that they should necessarily submit their financial
bids in the format provided and no other format is acceptable. Bidders are required to
download the BoQ file, open it and complete the while coloured (unprotected) cells with
their respective financial quotes and other details (such as name of the bidder). No other
cells should be changed. Once the details have been completed, the bidder should save it
and submit it online, without changing the filename. If the BoQ file is found to be
modified by the bidder, the bid will be rejected.

4) The serve time (which is displayed on the bidders* dashboard) will be considered as the
standard time for referencing the deadlines for submission of the bids by the bidders,
opening of bids etc. The bidders should follow this time during bid submission.

5) All the documents being submitted by the bidders would be encrypted using PKI
encryption techniques to ensure the secrecy of the data. The data entered cannot be
viewed by unauthorized persons until the time of bid opening. The confidentiality of the
bids is maintained using the secured Socket Layer 128 bit encryption technology. Data
storage encryption of sensitive fields is done.

51



6) The uploaded tender documents become readable only after the tender opening by the
authorized bid openers.

7) Upon the successful and timely submission of bids, the portal will give a successful bid
submission message & a bid summary will be displayed with the bid no. and the date &
time of submission of the bid with all other relevant details.

8) The bid summary has to be printed and kept as an acknowledgement of the submission

of the bid. This acknowledgement may be used as an entry pass for any bid opening
meetings.

ASSISTANCE TO BIDDERS:

1) Any queries relating to the tender document and the terms and conditions contained
therein should be addressed to the Tender Inviting Authority for a tender or the relevant
contact person indicated in the tender.

Any queries relating to the process of online bid submission or queries relating to CPP
Portal in general may be directed to the 24x7 CPP Portal Helpdesk. The contact number
for the helpdesk is 1800 233 7315.

For any technical related queries please call the Helpdesk, Mobile Number -
+91 8826246593 Tel: The 24 x 7 Help Desk Number 0120-4200462, 0120-4001002.
E-mail: support-eproc[at]nic[dot]in

Note: Bidders are requested to kindly mention the URL of the Portal and Tender Id in the
subject while emailing any issue along with the Contact details.

Sd/-

ASSISTANT ADMINISTRATIVE OFFICER (PURCHASE)
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TENDER ACCEPTANCE LETTER
(To be given on Company Letter Head)

Date:

To,
The Director
ICAR Research Complex for Eastern Region,
ICAR Parisar, P.O.: Bihar Veterinary College,
Patna — 800 014 (BIHAR) INDIA

Sub: Acceptance of Terms & Conditions of Tender for Brick edge soling of kachcha road
from farmers hostel to South-Western side (Near School) of the Farm at ICAR Research
Complex for Eastern Region, Patna.

Tender Reference No:

Name of Tender / Work: - Brick edge soling of kachcha road from farmers hostel to South-
Western side (Near School) of the Farm at ICAR Research Complex for Eastern Region,
Patna

Dear Sir,

Vii. I/ We have downloaded / obtained the tender document(s) for the above mentioned
‘Tender/Work” from the web site(s) namely:

as per your advertisement, given in the above mentioned website(s).

i. I / We hereby certify that | / we have read the entire terms and conditions of the tender
documents from Page No. to (including all documents like annexure(s),
schedule(s), etc .,), which form part of the contract agreement and | / we shall abide hereby by
the terms / conditions / clauses contained therein.

ii. The corrigendum(s) issued from time to time by your department/ organization too has also
been taken into consideration, while submitting this acceptance letter.

iii. | / We hereby unconditionally accept the tender conditions of above mentioned tender
document(s) / corrigendum(s) in its totality / entirety.

iv. 1 / We do hereby declare that our Firm has not been blacklisted/ debarred by any Govt.
Department/Autonomous Body/Organization/Public sector undertaking.

v. | / We certify that all information furnished by the our Firm is true & correct and in the event
that the information is found to be incorrect/untrue or found violated, then your department/
organization shall without giving any notice or reason therefore or summarily reject the bid or
terminate the contract, without prejudice to any other rights or remedy including the forfeiture of
the full said earnest money deposit absolutely.

Yours Faithfully,

(Signature of the Bidder, with Official Seal)
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